
Deering Pavilion Door Schedule 01/15/2015
Inches

No. Location W H T Door Material
Door 
Type Frame Type Lock Function Hardware Label Notes

Apartment Doors

A Apartment Entrance 36 80 1-3/4 SC flush wood F HM Lockset 2 Spring hinges, viewer 20 min. Viewers at 48 and 60"
B Bath 36 80 1-3/4 SC flush wood F HM Privacy 2
D Closet (2) 18 80 1-3/8 HC flush wood F Drywall Bifold
E Closet (4) 12 80 1-3/8 HC flush wood F Drywall Bifold

First Floor Doors

101 Lobby to Dining Room 42 84 1-3/4 Aluminum FG Alum Automatic Operator Horizontal rolling entrance system
102 Library to Office 36 80 1-3/4 SC flush wood F HM Lockset 1
103 Deleted
104 Dining Room to Wellness 36 80 1-3/4 SC flush wood HG HM Lockset 1
105 Dining Room to Community 42 80 1-3/4 SC flush wood HG HM Lockset 1 Closer 
106 Dining Room to Kitchen 36 80 1-3/4 SC flush wood NL HM Lockset 1 5x20 wired glass lite
107 Corridor to Janitor 36 80 1-3/4 SC flush wood F HM Storeroom 1 Closer 45 min.
108 Corridor to Trash 36 80 1-3/4 SC flush wood NL HM Passage 1 Closer 45 min. 5x20 wired glass lite
109 Corridor to Corridor 36 80 1-3/4 Exist hollow metal NL HM Exist passage St Steel protection plate, mag 

holder, closer
45 min. 5x20 wired glass lite

110 Corridor to Maintenance 36 80 1-3/4 SC flush wood NL HM Storeroom 1 Closer 45 min. 5x20 wired glass lite
111 Corridor to Laundry 36 80 1-3/4 SC flush wood HG HM Passage 1 Closer, kickplate, mag holder 45 min. 24X30 wired glass lite
112 Corridor to Activity 36 80 1-3/4 SC flush wood HG HM Passage 1 Closer, kickplate, mag holder 45 min. 24X30 wired glass lite
113 Activity to Media Room 36 80 1-3/8 SC flush wood HG HM Passage 1 Closer 45 min.
114 Corridor to Electrical 36 80 1-3/4 SC flush wood f HM Storeroom 1 Closer 45 min.
115 Elevator Lobby to Office 36 80 1-3/8 SC flush wood NL HM Lockset 1 Closer 45 min. 5x20 wired glass lite
116 Elevator Lobby to Anteroom 36 80 1-3/4 SC flush wood F HM Lockset 1
117 Anteroom to Service Coord 36 80 1-3/4 SC flush wood F HM Lockset 1

Notes: 
1 Provide wall or floor stops at all doors
2 Provide new locksets keyed into existing masterkey system
3 Refurbish hardware on existing doors to remain as necessary, except where new is called for.
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