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MATERIAL / ITEM TO BE DEMOLISHED

FULL-HEIGHT WALL TO BE DEMOLISHED

PARTIAL-HEIGHT WALL TO BE DEMOLISHED

MATERIAL / ITEM TO BE SALVAGED & RELOCATED

EXISTING TO REMAIN

DEMOLITION PLAN

PATIO
SEATING

ITEMS TO PRESERVE

SHEET NOTES

DEMOLITION FLOOR PLAN NOTES

AA. BLENDER (2)
BB. 1-DR U/C REFRIGERATOR (2)

CC. VERISSIMO ESPRESSO MACHINE (2)
DD. POS EQUIPMENT, SAFE AND BASE
EE. DT POS EQUIPMENT

FF. SHUTTLES (3)

GG. DUAL BREWER

HH. GRINDER

JJ. ROLLING PASTRY RACK

KK. FIRE EXTINGUISHER

LL. MERCH BASKETS (3)

MM. NGO OVEN (2)

NN. PASTRY CASE

00. SNACK FIXTURE

1. DEMOLISH EXISTING INTERIOR WALL PARTITIONS AS INDICATED.

GC TO VERIFY CONDITIONS & IF UTILITIES EXIST WITHIN WALL
PRIOR TO FULL DEMOLITION. GC TO NOTIFY AOR IF ISSUES ARISE.

2. REMOVE ALL CASEWORK & ASSOCIATED ITEMS SHOWN
DASHED UNLESS NOTED OTHERWISE.

3. REMOVE & DISPOSE OF ALL FURNITURE AS SHOWN DASHED.
INCLUDE EXTERIOR PATIO FURNITURE AND UMBRELLAS.

4. REMOVE & DISPOSE OF EXISTING EQUIPMENT AS SHOWN
DASHED UNLESS OTHERWISE NOTED.

5. DEMOLISH EXISTING WALK-OFF MAT AS INDICATED

6. DEMOLISH EXISTING MERCH CUBE AND MERCH BAYS (3) AS
INDICATED

7. DEMOLISH EXISTING NEWSPAPER STAND AS INDICATED

8. DEMOLISH EXISTING FRONT AND BACK BAR CASEWORK AS
INDICATED

9. EXISTING PASTRY CASE TO REMAIN AND BE RELOCATED

10. EXISTING SAFE, BASE AND POS EQUIPMENT TO REMAIN AND
BE RELOCATED

11. EXISTING DT POS EQUIPMENT TO REMAIN AND BE RELOCATED

12. EXISTING ESPRESSO MACHINES (2) TO REMAIN AND BE
RELOCATED

13. EXISTING 1-DR U/C FRIDGE (2) TO REMAIN AND BE RELOCATED
14. EXISTING BLENDERS (2) TO REMAIN AND BE RELOCATED
15. EXISTING GRINDER TO REMAIN AND BE RELOCATED

16. EXISTING SHUTTLES & WARMERS (3) TO REMAIN AND BE
RELOCATED

17. EXISTING DUAL BREWER TO REMAIN AND BE RELOCATED.

18. EXISTING WARMING OVENS (2) TO REMAIN AND BE RELOCATED
19. EXISTING WORKROOM EQUIPMENT SHOWN HALF-TONED IS TO
REMAIN IN PLACE UNLESS SHOWN DASHED OR NOTED
OTHERWISE. GC TO REPAIR ANY FLOOR/WALL FINISHES AS
NEEDED

20. DEMOLISH EXISTING RESTROOM WALL FINISH, PATCH AND
REPAIR WALL SURFACES TO PROVIDE SMOOTH SURFACE FOR
NEW FINISHES

21. REMOVE AND PRESERVE RESTROOM HAND SINK, FAUCET
SOAP DISPENSER, ROILET & TOILET PAPER DISPENSER

22. DEMOLISH EXISTING RESTROOM MIRROR, SCONCE, BABY
CHANGING STATION, HAND DRYER AND GRAB BARS.

23. DEMOLISH EXISTING DISHWASHER

24 EXISTING RESTROOM DOORS AND COAT HOOKS TO REMAIN
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25. EXISTING ELECTRICAL PANELS TO REMAIN AS IS

26. DEMOLISH EXISTING FULL-HEIGHT CUBBIES, PATCH & REPAIR
WALL

27. DEMOLISH EXISTING BACKBAR TILE AS INDICATED

28. DEMOLISH ALL WALL FINISHES AT CAFE, RESTROOM AND
BACKBAR, PATCH & REPAIR WALL SURFACES TO PROVIDE
SMOOTH FINISH, READY FOR NEW PAINT/WALLCOVERING/TILE
FINISH PER DRAWINGS.

29. DEMOLISH ALL FLOOR FINISHES AT CAFE, RESTROOM AND
BACKBAR. PATCH & REPAIR AS NEEDED.

30. DEMOLISH EXISTING ARTWORK AND COMMUNITY BOARD AS
INDICATED

31. DEMOLISH EXISTING ICE MACHINE AS INDICATED.
32. EXISTING PASTRY RACK TO REMAIN AND BE RELOCATED

33. DEMOLISH EXISTING PARTIAL HEIGHT WALL AND TOP CAP AS
INDICATED

34. DEMOLISH EXISTING COAT RACKS (2)

35. DEMOLISH FLOOR TILE IN WORKROOM AS SHOWN FOR
INTERIOR GREASE TRAP PER PLUMBING DRAWINGS

36. DEMOLISH EXISTING PROMOTIONAL BANNER STAND

37. DEMOLISH EXISTING TRASH

38. DEMOLISH PROMOTIONAL ITEMS

39. REMOVE AND RELOCATE EXISTING FIRE EXTINGUISHER

A. IF DURING DEMOLITION CONDITIONS ARE REVEALED
THAT MAY JEOPARDIZE INTEGRITY OF STRUCTURE OR
PRECLUDE FOLLOWING DESIGN INTENT, GENERAL
CONTRACTOR TO NOTIFY STARBUCKS CONSTRUCTION
MANAGER IMMEDIATELY.

B. GENERAL CONTRACTOR RESPONSIBLE FOR SITE
INVESTIGATION PRIOR TO DEMOLITION TO REVEAL FULL
SCOPE OF WORK.

C. EXISTING WALLS TO REMAIN. PATCH AND REPAIR AS
REQUIRED TO PROVIDE A SMOOTH, PAINT READY FINISH.

D. DEMOLISH EXISTING WALLS AND DOORS AS DIRECTED.

E. DEMOLISH EXISTING FLOOR FINISHES AS DIRECTED.
REPAIR OR REPLACE SUB-FLOOR AS REQUIRED TO
PROVIDE AN EVEN WALKING SURFACE/FINISH FLOOR
CONDITION.

F. DEMOLISH EXISTING GYPSUM WALL BOARD, CEILING
TILE, GRID AND/OR OTHER CEILING FINISH AS
DIRECTED TO PROVIDE FOR NEW CEILING READY
CONDITION.

G. DEMOLISH EXISTING WALL FINISHES AS DIRECTED.

H. REMOVE EXISTING LIGHT FIXTURES, EQUIPMENT AND
POWER LINES AS DIRECTED.

J. REMOVE EXISTING PLUMBING FIXTURES AS DIRECTED.
CAP LINES AS DIRECTED FOR THOSE NOT BEING
RE-USED.

K. GENERAL CONTRACTOR TO NOTIFY ARCHITECT OF SIZE
OF EXISTING RESTROOM AND LOCATION AND CONDITION
OF FIXTURES PRIOR TO DEMOLITION OR
CONSTRUCTION. PLUMBING FIXTURES TO BE RE-USED
ARE TO BE REMOVED AND PROPERLY STORED FOR
RE-INSTALLATION.

L. LABEL ALL ITEMS TO BE PROPERLY STORED FOR
RE-INSTALL.

M. SPECIAL CARE SHOULD BE TAKEN TO PROTECT EXISTING
WORK SCHEDULED TO REMAIN. ANY DAMAGE TO ITEMS
REMAINING SHALL BE REPLACED OR REPAIRED TO
PREVIOUS CONDITION BY THE CONTRACTOR AT NO
ADDITIONAL COST TO THE OWNER.

N. EXISTING CONSTRUCTION WHERE AFFECTED BY
DEMOLITION SHALL BE PROPERLY REPAIRED AND ALIGNED
SO AS TO LEAVE NO EVIDENCE OF REMODELING WORK.
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