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NATIONAL ELECTRICAL CODE

NATIONAL ELECTRICAL MANUFACTURERS ASSOCIATION
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UNDERWRITER'S LABORATORIES (AMERICAN)
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UNLESS NOTED OTHERWISE
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ELECTRICAL SYMBOL LEGEND

RECEPTACLE: DUPLEX

@) JUNCTON BOX ﬂ)
$ SWITCH <ﬂ>

$3 THREE-WAY SWITCH (ﬂ

RECEPTACLE: DUPLEX W/USB

RECEPTACLE: DUPLEX -
INDIVIDUAL BRANCH CIRCUIT

WALL MOUNTED MOTION )
0S (OCCUPANCY) SENSOR
SWITCH

CEILING MOUNTED
OCCUPANCY SENSOR

RECEPTACLE: QUAD

RECEPTACLE: QUAD -
INDIVIDUAL BRANCH CIRCUIT

SWITCH SWITCHBANK RECEPTACLE: HIGH VOLTAGE
BANK SEE DETAIL ON E-1102
V TELEPHONE GROUNDING ELECTRODE
CONNECTION

THERMOSTAT (EMS) NL  NIGHTLIGHTING 24HR/DAY
THERMOSTAT SENSOR PHOTOELECTRIC CELL
(EMS)
DIMMER SWITCH SPEAKER

CARBON MONOXIDE
DETECTOR

RECEPTACLE: DATA RECEPTACLE: GFI DUPLEX

EQUIPMENT DISCONNECT

RECEPTACLE: CEILING
MOUNTED DUPLEX Q

RECEPTACLE: FLOOR
MOUNTED DUPLEX

g

RACEWAY CONCEALED IN CEILING OR WALL. HASH MARKS
INDICATE NUMBER OF WIRES. #12 AWG WIRE UNLESS OTHERWISE
NOTED. TWO WIRES PLUS GROUND IF NO HASH MARKS SHOWN.
LONG HASH MARK DENOTES NEUTRAL. GROUND WIRE NOT
SHOWN.
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SECURITY SYSTEM NOTES

STARBUCKS CONTRACTS DIRECTLY WITH SECURITY VENDOR TO SUPPLY
AND INSTALL THE SECURITY SYSTEM. CONTRACTOR TO SCHEDULE
INSTALLATION OF SECURITY SYSTEM FOR FOUR (4) TIMES;
1. MEET TO PLAN SECURITY CABLE PULL WITH SECURITY CABLE
INSTALLER PRIOR TO DRYWALL INSTALLATION.
2. SECURITY CABLE INSTALLER PULLS SECURITY CABLES, MOUNTS
PANEL, KEYPAD AND SENSORS.
3. SECURITY EQUIPMENT INSTALL OF CAMERA, NVR AND MONITOR.
4. SECURITY MONITORING COMPANY TO BRING SYSTEM ONLINE AND
TRAIN PARTNERS AFTER POS INSTALL.

SECURITY VENDOR REQUIRES A MINIMUM TWO (2) WEEKS LEAD TIME FOR
EACH INSTALLATION. SECURITY VENDOR WILL COORDINATE REGIONAL
INSTALLERS. ALL ADDITIONAL EXPENSES INCURRED DUE TO THE
CONTRACTOR'S FAILURE TO SCHEDULE ACCORDINGLY WILL BE THE
RESPONSIBILITY OF THE CONTRACTOR.

CARBON MONOXIDE
(CO) DETECTOR NOTES

TELEPHONE SYSTEM NOTES

IF ADDITIONAL TELEPHONE LINES ARE REQUIRED BEYOND THE STANDARD
SINGLE LINE (SUCH AS FOR A FIRE ALARM) THE GENERAL CONTRACTOR
SHALL CONTACT STARBUCKS PRIOR TO BEGINNING CONSTRUCTION TO
ORDER THE ADDITIONAL TELEPHONE LINE(S). REPORT ANY TELEPHONE
INSTALLATION ISSUES IMMEDIATELY TO STARBUCKS.

CONFIRM PRIOR TO BEGINNING CONSTRUCTION THAT THERE ARE EXISTING,
WORKING TELCO FACILITIES TO THE BUILDING OR THAT LANDLORD HAS
FURNISHED AND INSTALLED ONE (1) 2" (51MM) MIN. (ENTRANCE) CONDUIT
INCLUDING PULL STRING FROM TELCO STREET FEED LINE TO THE BUILDING
AS IDENTIFIED BY THE PHONE COMPANY. NOTIFY STARBUCKS
CONSTRUCTION MANAGER IMMEDIATELY IF FACILITIES OR COUDUIT AND PULL
STRING ARE NOT INSTALLED.

GENERAL CONTRACTOR IS TO ENSURE THAT THERE IS A 2" (51MM) MIN.
CONDUIT WITH PULL STRING FROM THE DATA RACK TO THE DEMARC
(TELCO TO CUSTOMER HAND OFF EQUIPMENT) WHEN THE DEMARC IS
MORE THAN 10' FROM THE DATA RACK. DISTANCES LESS THAN 10" WILL
NOT REQUIRE CONDUIT.

PROVIDE A 3-POSITION GROUND LUG, GROUNDED WITH #6 AWG GROUND
WIRE, IF REQUIRED BY TELEPHONE COMPANY.

ALL TELEPHONE/NETWORK CABLING IS THE SCOPE OF WORK OF THE
TELEPHONE/NETWORK CABLING VENDOR.

POS \ DATA LINE NOTES

STARBUCKS CONTRACTS DIRECTLY WITH THE DATA CABLING VENDOR TO
SUPPLY AND INSTALL CATEGORY 5e (CAT5e) LAN CABLE AND
CONNECTORS FOR THE POINT OF SALE (POS) SYSTEMS. CONTRACTOR TO
SCHEDULE INSTALLATION OF DATA CABLING WITH DATA CABLING VENDOR.
DATA CABLING VENDOR REQUIRES A LEAD TIME FOR INSTALLATION. DATA
CABLING VENDOR WILL COORDINATE REGIONAL INSTALLERS.

AT THE START OF CONSTRUCTION, STARBUCKS CONSTRUCTION MANAGER
SCHEDULES DELIVERY OF CASH REGISTER/MANAGER'S WORKSTATION
EQUIPMENT AND INSTALLATION BY A POS INSTALL TECHNICIAN FOR ONE
(1) MONTH PRIOR TO STORE OPEN. CONTRACTOR TO VERIFY DELIVERY
SCHEDULE TWO (2) WEEKS PRIOR TO DELIVERY AND INSTALLATION DATE.
EQUIPMENT IS SHIPPED DIRECTLY TO THE STORE. CONTRACTOR TO
ACCEPT POS EQUIPMENT DELIVERY. DO NOT REFUSE DELIVERY.

DATA CABLING TECHNICIAN TO PROVIDE ALL CAT5e LAN CABLING AND
CONNECTORS FROM ALL DESIGNED AND FUTURE CASH REGISTER
LOCATIONS, MANAGER'S WORKSTATION, ALL OTHER NETWORKED
EQUIPMENT (CUP LABELERS, CLOVER, BUMP BAR, ETC...) AND WIRELESS
ACCESS POINT TO THE DATA RACK AREA. CONTRACTOR IS TO HAVE
CONDUIT WITH PULL STRING IN PLACE FOR ALL CABLE RUNS PRIOR TO
CABLE INSTALL DATE.

STARBUCKS NEW STORE GROUP IS RESPONSIBLE FOR COORDINATING
STARBUCKS POS SYSTEMS DELIVERY AND INSTALLATION WITH THE POS
VENDOR. THIS GROUP MAY BE CONTACTED AT:
NEWSTORES@STARBUCKS.COM.

COMMUNICATION SYSTEM NOTES

COORDINATE INSTALLATION OF CARBON MONOXIDE (CO) DETECTOR
DEVICE(S) AND LOW VOLTAGE WIRING WITH STARBUCKS SECURITY
VENDOR FOR NEW STORES, RELOCATIONS AND MAJOR RENOVATIONS, IF
IN VENDOR SCOPE. VENDOR TO PROVIDE AND INSTALL DEVICE(S) IN BOH
AND FOH (AS APPLICABLE PER STARBUCKS STANDARDS).

FIRE ALARM SYSTEM NOTES

IF STARBUCKS IS REQUIRED TO PROVIDE A FIRE ALARM AND/OR FIRE
ALARM MONITORING AND/OR PHONE LINES FOR A FIRE ALARM, AS
SPECIFIED IN THE LEASE AGREEMENT, THE CONTRACTOR IS TO NOTIFY
GNOC IMMEDIATELY THAT FIRE ALARM LINES ARE NEEDED. STARBUCKS
PREFERRED FIRE ALARM SERVICE PROVIDER, STANLEY, IS TO BE
CONTACTED BY THE CONSTRUCTION MANAGER TO INSTALL FIRE ALARM
PANEL AND/OR MONITORING SERVICE AS REQUIRED.

CONFIRM PRIOR TO BEGINNING CONSTRUCTION THAT THE LANDLORD HAS
FURNISHED AND INSTALLED ONE (1) ADDITIONAL 2" (51MM) (ENTRANCE)
CONDUIT INCLUDING PULL STRING (FOR A TOTAL OF TWO (2)) FROM THE
STREET FEED TO THE BUILDING AS IDENTIFIED BY THE INTERNET SERVICE
PROVIDER.

WIRELESS NETWORK NOTES

CABLING FOR INTERNET SERVICE SHALL BE FURNISHED AND INSTALLED BY
THE VENDOR FOR FIBER OR BROADBAND CONNECTIONS. T1 AND ETHERNET
EXTENSION CABLING IS PROVIDED BY THE STARBUCKS (TELEPHONE/
NETWORK) CABLING VENDOR. COORDINATE WITH STARBUCKS.

MUSIC SYSTEM NOTES

MOUNT OWNER FURNISHED SPEAKERS WHERE SHOWN ON INTERIOR
REFLECTED CEILING PLANS AND IN COORDINATION WITH ALL PLANS,
DETAILS AND MANUFACTURER'S INSTALLATION REQUIREMENTS. INSTALL
AND CONNECT OWNER FURNISHED WIRING SYSTEM BETWEEN ALL
SPEAKERS AND THE OWNER PROVIDED MUSIC SYSTEM.

GENERAL ELECTRICAL NOTES

1. THE ELECTRICAL CONTRACTOR SHALL COORDINATE ELECTRICAL
WORK AND SPECIFICATIONS WITH OTHER TRADES. THE
ARCHITECTURAL DRAWINGS AND SPECIFICATIONS SHALL TAKE
PRECEDENCE OVER ALL OTHER DRAWINGS. DO NOT SCALE
DISTANCES OFF THE ELECTRICAL DRAWINGS; USE ACTUAL BUILDING
DIMENSIONS. OVERALL CASEWORK COMPONENT DIMENSIONING ON
ELECTRICAL DETAILS ARE SHOWN FOR REFERENCE AND
COORDINATION ONLY. SEE SPECIFICATION SHEETS FOR
ELECTRICAL SPECIFICATIONS

2. ALL ELECTRICAL SYSTEMS SHALL BE TESTED FOR PROPER
OPERATION. BALANCE ALL BRANCH CIRCUIT LOADS BETWEEN THE
PHASES OF THE SYSTEM WITHIN 10% OF THE HIGHEST PHASE LOAD
IN EACH PANEL BOARD.

3. THE ELECTRICAL CONTRACTOR SHALL BE RESPONSIBLE FOR DE-
ENERGIZING CIRCUITS IN DEMOLITION AREAS TO INSURE A SAFE
CONDITION. ELECTRICAL DEVICES AND ASSOCIATED WIRING
LOCATED WITHIN THE DEMOLITION AREA THAT WILL NO LONGER BE
USED SHALL BE REMOVED AND PROPERLY DISPOSED OF AT
CONTRACTORS EXPENSE UNLESS OTHERWISE NOTED.

4. THE ELECTRICAL CONTRACTOR SHALL SCHEDULE ALL ELECTRICAL
SYSTEM OUTAGES WITH THE GENERAL CONTRACTOR AND
LANDLORD AT LEAST 24 HOURS IN ADVANCE. UNLESS APPROVED
OTHERWISE ALL OUTAGES SHALL OCCUR BETWEEN 11:00PM AND
5:00AM.

5. ELECTRICAL CONTRACTOR SHALL FURNISH AND INSTALL ALL
NECESSARY CONDUIT AND J-BOXES TO SUPPORT A COMPLETE
SECURITY, PHONE, POS AND DATA SYSTEMS. SEE MANAGER
WORKSTATION AND BAR POINT OF SALE (POS)
POWER/TELECOM/SECURITY DIAGRAM. COORDINATE ALL DEVICE
LOCATIONS AND MOUNTING HEIGHTS WITH SECURITY VENDOR PRIOR
TO ROUGH-IN. PROVIDE END-TO-END PULL STRINGS IN ALL
CONDUITS. LABEL EACH END OF THE PULL STRING WITH CONDUIT
SYSTEM ("SECURITY") AND DESTINATION ("CAFE", "FRONT BAR", ETC.).
PROVIDE INSULATED BUSHINGS ON ALL STUBBED-UP AND EXPOSED
CONDUIT ENDS.

6. ELECTRICAL CONTRACTOR SHALL COORDINATE WITH THE GENERAL
CONTRACTOR TO PATCH AND REPAIR ALL EXISTING WALLS, FLOORS,
CEILINGS OR OTHER SURFACES IDENTIFIED TO REMAIN THAT MAY
BECOME DAMAGED DURING THE COURSE OF WORK.

7. EXPOSED/SURFACE MOUNTED CONDUITS SHALL ONLY BE ALLOWED
WHERE NECESSARY IN EXPOSED CEILING AREAS. IF CONDUITS
NEED TO BE SURFACE MOUNTED TO WALLS, COORDINATE WITH
STARBUCKS CONSTRUCTION MANAGER FOR APPROVAL.

8. VERIFY LOCATION OF ALL OUTLETS AND SWITCHES WITH
ARCHITECTURAL DRAWINGS, INTERIOR DETAILS, FINISH SCHEDULES,
GENERAL CONTRACTOR, EQUIPMENT VENDORS, STARBUCKS AND
EXISTING SITE CONDITIONS. VERIFY FINAL DOOR HINGE LOCATION
PRIOR TO SWITCH INSTALLATION AND ADJUST SWITCH LOCATION IF
NEEDED. DO NOT MOUNT RECEPTACLES/SWITCHES IN LOCATIONS
THAT WOULD CONFLICT WITH MIRRORS, SEAMS OF WALLS,
WAINSCOTS, TILE TRANSITIONS, ETC.

GENERAL NOTES

SCOPE

THE INTENT OF THE SPECIFICATION AND THE DRAWINGS IS TO PROVIDE A
COMPLETE AND FULLY OPERATIONAL ELECTRICAL SYSTEM. THE ELECTRICAL
CONTRACTOR SHALL FURNISH AND INSTALL ALL LABOR, MATERIAL, AND
EQUIPMENT NECESSARY TO COMPLETE THE ELECTRICAL WORK.

SITE EXAMINATION

THE ELECTRICAL CONTRACTOR SHALL THOROUGHLY EXAMINE ALL AREAS
WHERE EQUIPMENT, CONDUIT, AND WIRING WILL BE INSTALLED AND WILL
REPORT ANY CONDITION THAT, IN HIS OPINION, PREVENTS THE PROPER
INSTALLATION OF THE ELECTRICAL WORK.

STANDARDS

EQUIPMENT AND MATERIALS SHALL CONFORM WITH APPROPRIATE
PROVISIONS OF CSA, ULC, NEC, ASTM, UL, ETL, NEMA, ANSI, AS APPLICABLE
TO EACH INDIVIDUAL UNIT OR ASSEMBLY.

CODES

ALL WORK SHALL BE PERFORMED IN STRICT ACCORDANCE WITH ALL
APPLICABLE PROVINCIAL AND LOCAL CODES AND ORDINANCES. IN CASE OF
CONFLICT BETWEEN THE DRAWINGS AND SPECIFICATIONS AND THE CODES,
THE HIGHEST STANDARD SHALL APPLY. ELECTRICAL CONTRACTOR SHALL
SATISFY CODE REQUIREMENTS AS A MINIMUM STANDARD WITHOUT ANY
EXTRA COST TO STARBUCKS.

PERMITS AND FEES
THE ELECTRICAL CONTRACTOR SHALL PROCURE AND PAY FOR ALL PERMITS,
FEES, AND INSPECTIONS NECESSARY TO COMPLETE THE ELECTRICAL WORK.

WARRANTY

THE ELECTRICAL CONTRACTOR SHALL UNCONDITIONALLY WARRANT ALL
WORK TO BE FREE OF DEFECTS IN MATERIAL AND WORKMANSHIP FOR A
PERIOD OF ONE (1) YEAR FROM THE DATE OF FINAL ACCEPTANCE BY
STARBUCKS AND WILL REPAIR OR REPLACE ANY DEFECTIVE WORK
PROMPTLY AND WITHOUT CHARGE AND RESTORE ANY OTHER EXISTING
WORK DAMAGED IN THE COURSE OF REPAIRING DEFECTIVE MATERIALS AND
WORKMANSHIP.
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