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PLAN LOCATION -

G.C. TO REMOVE EXISTING DOOR AND
FRAME COMPLETE. PATCH TO MATCH.

G.C. TO DEMO EXISTING TOILET
PARTITIONS COMPLETE. PATCH, PREP
AND REPAIR EXISTING WALLS TO
REMAIN FOR NEW FINISHES.

P.C. TO REMOVE TOILETS AND ALL
PLUMBING BELOW FLOOR,

P.C. TO REMOVE URINAL AND ALL
PLUMBING BELOW FLOOR. CAP AND SEAL.

P.C. TO REMOVE SINK AND ALL
PLUMBING BELOW FLOOR.

P.C. TO REMOVE FLOOR SINK AND ALL
PLUMBING BELOW FLOOR,

G.C. TO REMOVE EXISTING VENTILATION GRILLE

EXISTING 2'x 2' SUSPENDED A.C.T.
CEILING TILE AND GRID TO BE REMOVED

EXISTING PAINTED GYPSUM BOARD
TO BE REMOVED IN IT'S ENTIRETY

EXISTING RECESSED LIGHT FIXTURE TO BE
REMOVED BY E.C.

EXISTING SURFACE MOUNTED LIGHT
FIXTURE TO BE REMOVED BY E.C.

EXISTING CEILING MOUNTED LIGHT
FIXTURE TO BE REMOVED BY E.C.

H.V.A.C. CONTRACTOR TO REMOVE
EXISTING CEILING GRILL

TEMPORARILY REMOVE SMOKE DETECTOR
AND REINSTALL. COORDINATE W/EASTERN
FIRE SERVICES

TEMPORARILY REMOVE FIRE PROTECTION
SPRINKLER AMD REINSTALL. COORDINATE
W/ EASTERN FIRE SERVICES
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GENERAL NOTES
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EXISTING CONDITIONS ARE TAKEN FROM FIELD OBSERVATIONS AND PRIOF
CONSTRUCTION DOCUMERTS WHEN AVAILABLE AND ARE NOT GUARANTE
CONTRACTOR SHALL FIELD VERIFY ALL EXISTING CONDITIONS PRIOR TO B
NO ALLOWANCE WILL BE MADE FOR ADDITIONAL COSTS DUE TO

WHEN EXISTING CONSTRUCTION WHICH IS TO REMAIN IS DAMAGED DURING
THE COURSE OF CONSTRUCTION AS A RESULT OF CONTRACTORS WORK, IT
SHALL BE REPAIRED AND/OR REPLACED WITH SIMILIAR OR LIKE MATERIALS,
SUBJECT TO ARCHITECTS APPROVAL AND WITHOUT COMPENSATION,

ALL WORK INDICATED ON THIS DRAWING SHALL BE DONE UNDER THE
GENERAL CONSTRUCTION CONTRACT UNLESS OTHERWISE NOTED.

ASBESTOS ABATEMENT SUB-CONTRACTOR SHALL REMOVE EXISTING DISCOVERED
ACM PIPE INSULATION, ELBOWS, ETC. COMPLETELY FROM EXISTING HEATING AND
WATER PIPING.

ALL CONTRACTORS ARE RESPONSIBLE FOR THEIR OWN CUTTING, TRENCHING
AND PATCHING. G.C. RESPONSIBLE FOR PREPARING FOR FINAL FINISHES.

P.C. TO DISCONNECT AND REMOVE PLUMBING FIXTURES AND CAP NECESSARY
SERVICES.

E.C. TO DISCONNECT AND REMOVE LIGHT FIXTURES, SPEAKERS, RECEPTACLES,
WIRING, ETC.

G.C. TO REMOVE ALL TOILET ROOM ACGESSORIES INCLUDING BUT NOT LIMITED
TO SOAP DISPENSER, HAND DRIERS, TOILET TISSUE DISPENSERS, MIRRORS,
LAMINATE SHELF, AND SUPPORTS, SALVAGE AND TURN OVER TO OWNER.

DEMOLITION KEY NOTES
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REMOVE ALL EXISTING TOILET COMPARTMENTS AND PRIVACY SCREENS,
ASSOCIATED SUPPORTS, HARDWARE AND ACCESSORIES COMPLETELY.
PATCH TO MATCH.

REMOVE EXISTING DOOR, FRAME AND ALL ASSOCIATED HARDWARE.

FLUSH ALL FLOOR DRAINS/CLEANOUTS CLEAN THOROUGHLY AND SNAKE
100-0* AND SCOPE FOR ANY DAMAGE PRIOR TO BEGINNING DEMOLITION
WORK. THE CONTRACTOR SHALL BE RESPONSIBLE TO MECHANICALLY SNAKE
ANY CLOGGED OR SLOW DRAINING PIPING AND SHALL PROVIDE THE
ARCHITECT AND OWNER WITH A REPORT UPON VERIFICATION THAT ALL
FLOOR DRAINS ARE OPERATIONAL DURING THE SCOPE OF WORK. THE
CONTRACTOR SHALL PROTECT THE EXISTING FLOOR DRAIN/CLEANOUTS
DURING CONSTRUCTION TO PREVENT DAMAGE AND DEBRIS FROM ENTERING
THE EXPOSED PIPING.

CLEAN AND PATCH EXISTING GYPSUM BOARD CEILING IN IT'S ENTIRETY

G.C. TO REMOVE ACT CEILING TILE SYSTEM IN IT'S ENTIRETY, INCLUDING BUT
NOT LIMITED TO CEILING GRID, ACT TILES, HANGERS, ETC

REMOVE EXISTING ADA GRAB BARS IN THEIR ENTIRETY.

E.C. TO REMOVE EXISTING SURFACE MOUNTED LIGHT FIXTURES AND PREPARE
FOR REPLACEMENT LIGHT FIXTURE

EXISTING DUCT TO BE CLEANED THOROUGHLY

REMOVE EXISTING FLOOR FINISH IN IT'S ENTIRETY DOWN TO SUBFLOOR.
CLEAN AND PREPARE SUBFLOOR FOR SCHEDULED FINISH AS PER
MANUFACTURE RECOMMENDATIONS

REMOVE EXISTING URINALS IN THEIR ENTIRETY. PATCH WALL TO MATCH
CENT

REMOVE WATER CLOSETS IN THEIR ENTIRETY INCLUDING BUT NOT LIMITED
TO FIXTURE, FLUSHOMETER, WAX SEAL, ETC. PREPARE FOR INSTALLATION OF
REPLAGEMENT FIXTURE

REMOVE EXISTING LAVATORY SINK IN ITS ENTIRETY COORDINATE W/ OWNER
AS TO ITS REUSE. PATCH AND PREPARE TO RECEIVE FINISH AS SCHEDULED
DISCONNECT AND REMOVE EXISTING WATER HEATER. STORE FOR
REINSTALLATION AFTER CONSTRUCTION IS COMPLETE

REMOVE EXISTING TILE CEILING. PREPARE CEILING TO RECEIVE
REPLACEMENT FINISH AS PER MANUFACTURE REQUIREMENTS

REMOVE WALL TILE IN ALL AREAS, PREPARE FOR NEW FINISHES PER
MANUFACTURE REQUIREMENTS
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