Keith Smart Craftsman

15 Weymouth St o
Saco ME 04072 gL
United States — 08/07/15
\
Laura Burke Estimate # 0000010
Estimate Date June 16, 2015
Estimate Total —$12;:185:00-uSD_(7)
& a9y 03
Item Description Unit Cost Quantity Line Total
Labor Demolish existing decks. Install new 48" 6,831.00 1 6,831.00

concrete footings. Frame new pressure treated
decks of the same dimensions as

originals.Install pressure treated handrails with
colonial turned balusters. Remove all debris

Hammond ressure treated materi 5,354.00 1 5,354.00
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