



CUMBERLAND FARMS, INC.
 100 Crossing Boulevard
 Framingham, Massachusetts 01702

PORTLAND, MAINE

801 WASHINGTON AVENUE & OCEAN AVENUE 04103

INDEX OF:
SITE RELATED DRAWINGS

PREPARED BY	DWG NO.	DESCRIPTION	DATE
MHF DESIGN CONSULTANTS, INC.	-	TITLE SHEET	R 07-24-12
MAINE SURVEY CONSULTANTS, INC.	-	EXISTING CONDITIONS PLAN	3-23-12
MHF DESIGN CONSULTANTS, INC.	-	DEMOLITION PLAN	R 07-24-12
	-	SITE PLAN	R 07-24-12
	-	GRADING & EROSION CONTROL PLAN	R 07-24-12
	-	LANDSCAPE PLAN	R 07-24-12
	-	DETAIL SHEET	R 07-24-12
CUMBERLAND FARMS INC.	-	CANOPY ELEVATIONS	R 08-03-12
	-	EXISTING/PROPOSED SIGN DRAWING	R 07-28-11
LSI INDUSTRIES	-	LIGHTING PROPOSAL	07-09-12
BOHLER ENGINEERING	-	FIRE SUPPRESSION PLAN	11-03-11
AHARONIAN & ASSOCIATES INC.	A1.1	PROPOSED FLOOR PLAN	R 07-29-11 (USE AHA PLANS DATED 7-19-12)
	A3.1	EXTERIOR ELEVATIONS	R 03-20-12 (USE AHA PLANS DATED 7-19-12)
	A3.2	EXTERIOR ELEVATIONS	R 07-29-11 (USE AHA PLANS DATED 7-19-12)
	LS1.1	PROPOSED LIFE SAFETY PLAN	R 09-20-11

V#1079

Store#5604

Station# 851839

COVER SHEET DATE:
 August 3, 2012

FOR CONSTRUCTION

VINCENT A. DIORIO, INC. CONSULTING ENGINEERS	E0.01	GENERAL ELECTRICAL NOTES & LEGEND	07-19-12
	E0.02	ELECTRICAL SPECIFICATIONS	07-19-12
	E0.03	ELECTRICAL SPECIFICATIONS	07-19-12
	E0.04	ELECTRICAL SPECIFICATIONS	07-19-12
	E1.01	ELECTRICAL LIGHTING PLAN	07-19-12
	E2.01	ELECTRICAL POWER PLAN	07-19-12
	E3.01	ELECTRICAL ROOF PLAN	07-19-12
	E4.01	ELECTRICAL SITE PLAN	07-19-12
	E5.01	PANELBOARD SCHEDULES & ONE LINE DIAGRAM	07-19-12
	E5.02	ELECTRICAL DETAILS	07-19-12
	E5.03	ELECTRICAL DETAILS	07-19-12
	E5.04	ELECTRICAL DETAILS	07-19-12

INDEX OF:
BUILDING RELATED DRAWINGS

PREPARED BY	DWG NO.	DESCRIPTION	DATE
AHARONIAN & ASSOCIATES INC.	-	COVER SHEET	07-19-12
	D1.1	CF EQUIPMENT REMOVAL PLAN	07-19-12
	D1.2	DEMOLITION PLAN	07-19-12
	D1.3	DEMOLITION REFLECTED CEILING PLAN	07-19-12
	D3.1	DEMOLITION EXTERIOR ELEVATIONS	07-19-12
	D3.2	DEMOLITION EXTERIOR ELEVATIONS	07-19-12
	D4.1	DEMOLITION WALL SECTIONS	07-19-12
	D4.2	DEMOLITION WALL SECTIONS	07-19-12
	A0.1	GENERAL NOTES, REQ. & PROJECT DATA	07-19-12
	A0.2	BUILDING RELATED SITE DETAILS	07-19-12
	A0.3	DEMOLITION/NEW WORK OVERLAY PLAN	07-19-12
	A1.1	FLOOR PLAN	07-19-12
	A1.1A	WALL TYPES	07-19-12
	A1.2	FLOOR FINISH PLAN	07-19-12
	A1.3	REFLECTED CEILING PLAN	07-19-12
	A1.4	SOFFIT DETAILS	07-19-12
	A1.5	EQUIPMENT PLAN	07-19-12
	A1.5a	EQUIPMENT SCHEDULE	07-19-12
	A1.6	ROOF PLAN	07-19-12
	A2.1	DOOR & FINISH SCHEDULES & DETAILS	07-19-12
	A2.1a	DOOR DETAILS	07-19-12
	A3.1	EXTERIOR ELEVATIONS	07-19-12
	A3.2	EXTERIOR ELEVATIONS	07-19-12
	A4.1	WALL SECTIONS	07-19-12
	A4.2	WALL SECTIONS	07-19-12
	A4.3	WALL SECTIONS	07-19-12
	A4.4	WALL SECTIONS	07-19-12
	A4.5	WALL SECTIONS	07-19-12
	A5.1	DETAILS	07-19-12
	A5.2	DETAILS	07-19-12
	A6.1	INTERIOR ELEVATIONS	07-19-12
	A6.2	INTERIOR ELEVATIONS	07-19-12
AHARONIAN & ASSOCIATES INC.	PP1.1	SLAB PENETRATION PLAN	07-19-12
AHARONIAN & ASSOCIATES INC.	S1.1	FOUNDATION PLAN	07-19-12
	S1.2	ROOF FRAMING PLAN	07-19-12
	S2.1	FOUNDATION DETAILS & NOTES	07-19-12
	S2.2	ROOF FRAMING DETAILS & NOTES	07-19-12
AHARONIAN & ASSOCIATES INC.	M1.1	MECHANICAL PLAN	07-19-12
	M1.2	MECHANICAL SCHEDULES & DETAILS	07-19-12
AHARONIAN & ASSOCIATES INC.	P1.1	PLUMBING PLAN	07-19-12
	P1.2	PLUMBING SCHEDULES & DETAILS	07-19-12
AHARONIAN & ASSOCIATES INC.	FA1.01	FIRE ALARM PLAN	07-19-12