

WINDOW AND DOOR SCHEDULE

SYLVESTER PROJECT

Master Bedroom

1 DH – 2246	White vinyl replacement	
1 DH – 2846	White vinyl replacement	Egress window
1 DH – 2246	White vinyl replacement	

Stairway

2 DH – 2650	White vinyl replacement	Egress windows
-------------	-------------------------	----------------

DOOR SCHEDULE

2 - 2660 Pocket door	Closet Door
1 – 2668 Pocket door	Bathroom

INSULATION R- factors

Walls	R-21 R factor
Sloped ceilings	R-30 R factor
Flat Ceilings	R 41 R factor