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REMOVAL NOTES:
1. THE CONTRACTOR SHALL PROVIDE ADEQUATE PROTECTION TO ALL AREAS AFFECTED BY THE WORK. THE CONTRACTOR SHALL BE HELD RESPONSIBLE FOR ANY DAMAGE TO ANY | |
BUILDING COMPONENTS WHICH OCCUR AS A RESULT OF ALL PHASES OF WORK. ALL EXISTING SURFACES AND EQUIPMENT SCHEDULED TO REMAIN SHALL BE FULLY PROTECTED FROM |
DAMAGE. SHOULD DAMAGE OCCUR THE CONTRACTOR SHALL MAKE REQUIRED REPAIRS WITHOUT ADDITIONAL COST TO THE OWNER. |
2. CONTRACTOR SHALL PERFORM ALL OPERATIONS OF REMOVAL INDICATED ON THE DRAWINGS AND AS MAY BE REQUIRED BY THE WORK. ALL WORK SHALL BE DONE CAREFULLY AND Z EXIST
NEATLY, IN A SYSTEMATIC MANNER. SHED
3. NO DEBRIS SHALL BE ALLOWED TO ACCUMULATE ON THE SITE. DEBRIS SHALL BE REMOVED BY THE CONTRACTOR AS THE JOB PROCEEDS. THE SITE SHALL BE LEFT BROOM CLEAN " "
AT THE COMPLETION OF DEMOLITION.
4. NO STRUCTURAL ELEMENTS SHALL BE REMOVED UNLESS PORTIONS AFFECTED ARE ADEQUATELY SUPPORTED BY EITHER TEMPORARY SHORING OR NEW STRUCTURAL ELEMENTS AS
REQUIRED TO PROTECT THE STABILITY AND INTEGRITY OF THE EXISTING STRUCTURE.
5. ALL ADJOINING PROPERTY AFFECTED BY ANY OPERATIONS OF DEMOLITION SHALL BE PROTECTED FROM DAMAGE. " MM_MMOm “
6. REMOVE OR RELOCATE ALL WIRING, PLUMBING, AND MECHANICAL EQUIPMENT AFFECTED BY REMOVALS. REMOVED PIPES AND/OR LINES SHALL BE CUT TO A POINT OF CONCEALMENT ADDITIONALY AREA OF
BEHIND OR BELOW FINISH SURFACES, AND SHALL BE PROPERLY CAPPED OR PLUGGED. DO NOT REMOVE ANY SPRINKLER SYSTEM COMPONENTS. COORDINATE WITH SPRINKLER NEW MUDRQOM 3.75' X
CONTRACTOR FOR WORK EFFECTING SPRINKLER SYSTEM. 95 — |
7. THE CONTRACTOR SHALL PROVIDE, ERECT, AND MAINTAIN ALL TEMPORARY BARRIER, GUARDS, AND ALL TEMPORARY SHORING MEETING STRUCTURAL REQUIREMENTS OF THE IBC 2003. __,m\_vm__w.%ooz_ d_.O BE — _“M_Mmm_._mz "
8. THE CONTRACTOR SHALL PROVIDE ADEQUATE WEATHER PROTECTION FOR THE BUILDING AND ITS CONTENTS DURING THE COURSE OF THE WORK. ALL OPENINGS IN ANY WALL OR REMOVED & REPLACED BUMP OUT
ROOF SHALL BE PROTECTED FROM ALL FORMS OF WEATHER OR WATER PENETRATION.
GENERAL NOTES: " N.mh%rwmﬁﬂoc "
CONCRETE
1. SITE CONDITIONS: ALL CONTRACTORS BY COMMENCING THE WORK ACCEPT THE CONDITIONS OF THE SITE AND THE COMPLETENESS OF THE CONTRACT DOCUMENTS. ANY DISCREPANCIES BETWEEN DRAWINGS AND ACTUAL BLOCK > PROJECT NO: 100
CONDITIONS SHOULD BE BROUGHT TO THE ATTENTION OF THE DESIGNER PRIOR TO BEGINNING THE WORK. NO EXTRAS SHALL BE ALLOWED FOR DISCREPANCIES AFTER THE WORK HAS BEGUN. H. FOUNDATION AWn H.
2. DRAWINGS: CONTRACTORS ARE RESPONSIBLE FOR COMPLETE REVIEW OF THE DRAWINGS. ITEMS AFFECTING ALL TRADES ARE PLACED THROUGHOUT THE SET OF DRAWINGS. NO ”EXTRAS” FOR MISSED ITEMS IN OTHER - | M | -
SECTIONS WILL BE PERMITTED. THE CONTRACTORS SHALL PROMPTLY NOTIFY THE DESIGNER OF ANY AMBIGUITY, INCONSISTENCY OR ERROR WHICH THEY DISCOVER UPON EXAMINATION OF THE CONTRACT DOCUMENTS, THE ~ | m | ~
SITE, OR LOCAL CONDITIONS. IN CASE OF A CONFLICT WITHIN THE ARCHITECTURAL DRAWINGS PROMPTLY NOTIFY DESIGNER FOR COORDINATION. ”” m ””
3. THE GENERAL CONTRACTOR SHALL DISTRIBUTE COMPLETE SETS OF DRAWINGS TO ALL SUBCONTRACTORS. DO NOT SEPARATE DRAWINGS BY DISCIPLINE. DO NOT SCALE DRAWINGS. W
4. COMPLETENESS: ANY MATERIAL OR LABOR, NEITHER SHOWN ON THE DRAWINGS, NOR SPECIFIED, BUT WHICH IS OBVIOUSLY NECESSARY TO COMPLETE THE WORK OF A SIMILAR NATURE OR TO COMPLY WITH ALL | |
APPLICABLE CODES SHALL BE FURNISHED WITHOUT ADDITIONAL COST TO THE OWNER OR THE DESIGNER. IN THE CASE OF CONFLICTING QUANTITIES/VALUES, THE GREATER AMOUNT OR THE ONE OF GREATER VALUE SHALL | | COPYRIGHT:
PREVAIL AND BE PROVIDED BY THE CONTRACTORS AS A PART OF HIS BASE CONTRACT AND SHALL NOT BECOME A BASIS FOR CHANGE ORDERS OR CLAIMS FOR ADDITIONAL COMPENSATION. IN THE CASE OF CONFLICTING
OR INCONSISTENT INFORMATION, THE MOST STRINGENT REQUIREMENTS SHALL PREVAIL AND BE PROVIDED BY THE CONTRACTORS AS A PART OF THEIR BASE CONTRACT AND SHALL NOT BECOME A BASIS FOR CHANGE
ORDERS OR CLAIMS FOR ADDITIONAL COMPENSATION. .
5. PERMITS: EACH CONTRACTOR SHALL BE RESPONSIBLE FOR ALL PERMITS, FEES, LABOR, EQUIPMENT, ETC. AS MAY BE REQUIRED TO COMPLETE THEIR RESPECTIVE WORK CATEGORY. CONTRACTORS SHALL FORWARD TO mo +\| SHEET TITLE
THE DESIGNER A COPY OF ALL APPROVED PERMITS, DRAWINGS AND CODE COMPLIANCE ADDENDA WITH PLAN EXAMINERS COMMENTS WITHIN 48 HOURS OF RECEIPT OF THE SAME AT NO COST TO THE DESIGNER. ANY SIDEWALK
ADDITIONAL WORK REQUIRED AS A RESULT OF THE ABOVE SHALL BE PROVIDED BY THE CONTRACTOR AS A PART OF HIS BASE CONTRACT AND SHALL NOT BECOME A BASIS FOR CHANGE ORDERS OR CLAIMS FOR
ADDITIONAL COMPENSATION IF THE CONTRACTOR FAILS TO COMPLY WITH PROVIDING THE APPROVED PLANS OR ADDENDA TO THE DESIGNER. I—I—I—I—lm m_l_ mml_l
6. INSURANCE: ALL CONTRACTORS SHALL OBTAIN "ALL RISK” INSURANCE, AS STIPULATED IN THE SPECIFICATION, AND ALL CUSTOMARY STATUTORY INSURANCES, COMPREHENSIVE GENERAL LIABILITY, ETC., AS INDICATED IN THE
PROJECT MANUAL. THE DESIGNER AND THE OWNER SHALL BE NAMED AS INSURED PARTIES TO THE "ALL RISK” INSURANCE POLICY. PROVIDE CERTIFICATE OF INSURANCE TO DESIGNER PRIOR TO COMMENCING WORK. <<_I__|_|Z m< ><m
7. DOCUMENTATION / RECORD DRAWINGS: THE CONTRACTORS SHALL KEEP A RECORD OF ALL DEVIATIONS FROM THE CONTRACT DOCUMENTS. THEY SHALL NEATLY AND CORRECTLY ENTER IN COLOR PENCIL, ANY DEVIATIONS '
ON THE DRAWINGS AND SPECIFICATIONS AFFECTED AND SHALL KEEP THE DRAWINGS AVAILABLE FOR INSPECTION. AN EXTRA SET OF CONSTRUCTION DOCUMENTS WILL BE FURNISHED FOR THE PURPQSE. _Hmo_/\_ wxcom wo<<_<_>z
8. PROTECTION: ALL CONTRACTORS SHALL BE JOINTLY RESPONSIBLE FOR TAKING ALL STEPS NECESSARY TO PROTECT THE PUBLIC FROM INJURY AND ADJACENT PROPERTY FROM DAMAGES DURING CONSTRUCTION AS
REQUIRED BY LOCAL CODES. ALL CONTRACTORS SHALL ALSO BE RESPONSIBLE FOR PROJECT SECURITY FROM THE START OF THE WORK UNTIL THE OWNER ACCEPTS THE PROJECT AS TOTALLY COMPLETE. _Zm_UmO|—|_OZ O_H _Umm_/\__mmm D>n—|mo
9. DRAWINGS INDICATE THE MINIMUM STANDARDS, SHOULD ANY WORK INDICATED BE SUBSTANDARD TO ANY ORDINANCES, LAWS, CODES, RULES OR REGULATIONS BEARING ON THE WORK, THE CONTRACTOR SHALL EXECUTE @lN@l@@
THE WORK IN ACCORDANCE WITH SUCH ORDINANCES, LAWS, CODES, RULES, OR REGULATIONS AS A PART OF HIS BASE CONTRACT WITHOUT INCREASE IN COST TO OWNER OR DESIGNER. QA Oo
10. CONTRACTORS SHALL REMOVE ALL CONSTRUCTION DEBRIS RELATED TO THEIR WORK CATEGORY FROM JOB SITE. ALL CONSTRUCTION DEBRIS SHALL BE CONTAINED WITHIN LIMITS OF CONTRACT.
11. ALL CONTRACTORS ARE JOINTLY RESPONSIBLE TO HAVE ENTIRE AREA CLEAN AND SPOTLESS AT TIME OF TURN OQOVER.




