WINDOW SCHEDULE:
A-54"W x4'9"H- ANDERSON 200 - CLAD EXTERIOR - PRIMED INTERIOR - DH

B- RO 2'8"W x 3'H TEMPERED - ANDERSON 200 - CLAD EXTERIOR - PRIMED INTERIOR - DH
B1-RO28"Wx3' H - ANDERSON 200 - CLAD EXTERIOR - PRIMED INTERIOR - DH

C-RO 7'W x 4'H - ANDERSON 200 - CLAD EXTERIOR - PRIMED INTERIOR - DH

DOOR SCHEDULE: (quote from DSI for both garage doors $2988)

101 - 7X9 - GARAGE DOOR, VERIFY WITH OWNER
102 - 7X9 - GARAGE DOOR, VERIFY WITH OWNER
103 - 3x7 - CRAFTSMAN EXTERIOR DOOR
104 - BY OWNER

105 - 3x7 - CRAFTSMAN EXTERIOR DOOR
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