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PARKING SUMMARY (PHASE 1 - BRICK NORTH ONLY) UTILITY NOTES: SUMMARY OF UTILITIES - BRICK NORTH:
DESCRIPTION SIZE (SF) ZONING STANDARD REQUIRED PROVIDED 1. ALL REQUIRED UTILITIES SERVING THE PROJECT SHALL BE COORDINATED AND CONSTRUCTED BY THE SITE CONTRACTOR WATER SUPPLY
OFFICE 14.000 1 SPACE / 400 SF = 35 35 TO WITHIN 5 FEET OF THE BUILDINGS, AT A LOCATION COORDINATED WITH THE MEP CONTRACTOR(S) AND THE BUILDING PHASE 1 - THE EXISTING FIRE AND DOMESTIC LINES WILL REMAIN IN SERVICE AND WILL
: PLANS. SITE WORK WITHIN 5 FEET OF UNDERSLAB UTILITIES SHALL CONSIST OF TRENCHING AND BACKFILLING. ACTUAL INCLUDE INTERNAL RISER IMPROVEMENTS. A NEW FIRE DEPARTMENT
SHARED STUDIO 9,000 1 SPACE /1,000 SF =9 9 UTILITY INSTALLATION SHALL BE BY THE MEP CONTRACTOR. ALL REQUIRED CONNECTION FEES SHALL BE PAID BY THE CONNECTION WILL BE INSTALLED ON THE NORTH SIDE OF THE BUILDING
CAFE 1,000 1 SPACE /150 SF =7 7 GENERAL CONTRACTOR. FUTURE - THE DOMESTIC AND FIRE SERVICES WILL BE TIED INTO A NEW WATER SUPPLY
OTHER 10.000 1 SPACE /1,000 SF = 10 10 2. UNDERGROUND ELECTRICAL, CONDUIT MATERIAL AND INSTALLATION SHALL CONFORM TO UTILITY COMPANY STANDARDS SYSTEM
TOTAL 34.000 o1 o1 AND PROJECT SPECIFICATIONS, WHICH EVER IS MORE STRINGENT.
: 3. ADJUST ALL MANHOLES, CATCH BASINS, CURB BOXES, ETC. WITHIN LIMITS OR WORK TO FINISH GRADE. SANITARY SEWER
VEHICLE PARKING PROVIDED 61" 4. ALL UNDERGROUND CONDUITS SHALL HAVE NYLON PULL ROPES TO FACILITATE PULLING CABLES. PHASE 1 - THE EXISTING BUILDING SERVICE IS THOUGHT TO DISCHARGE INTO THE PUMP
BICYCLE PARKING PROVIDED 2 SPACE /10 VPS 12.2 14 5. THE CONTRACTOR SHALL OBTAIN, PAY FOR, AND COMPLY WITH ALL REQUIRED PERMITS, ARRANGE FOR ALL INSPECTIONS, STATION NORTHEAST OF THE BUILDING. FOR PHASE 1 ANEW 6" GRAVITY
* PARKING PROVIDED IS BASED ON THE AVAILABLE PARKING AREAS SHOWN ON THE SITE LAYOUT PLAN. AND SUBMIT COPIES OF ACCEPTANCE CERTIFICATES TO THE OWNER PRIOR TO COMPLETION OF THE PROJECT. BUILDING SERVICE IS PROPOSED TO TIE INTO AN EXISTING 10" SEWER MAIN
ADDITIONAL PARKING AND ACCESS IS CURRENTLY AVAILABLE SHOULD ACTUAL DEMAND REQUIRE. 6. THE CONTRACTOR SHALL PROVIDE AND INSTALL ALL BOXES, FITTINGS, CONNECTORS, COVER PLATES AND OTHER LOCATED ADJACENT TO THE BRICK SOUTH (BUILDING #3)
MISCELLANEOUS ITEMS NOT NECESSARILY DETAILED ON THE DRAWINGS TO RENDER INSTALLATION OF UTILITIES FUTURE - THE PROPOSED 6" SEWER WILL BE CONNECTED TO A NEW SANITARY SEWER
COMPLETE AND OPERATIONAL, AT NO EXTRA EXPENSE TO THE OWNER. SYSTEM SERVING FUTURE PHASE ACTIVITY
EXISTING THE APPLICANT REQUESTS, AS A CONDITION OF APPROVAL, THE OPPORTUNITY TO COMPLETE FUTURE 7. A 10 FOOT MINIMUM EDGE TO EDGE HORIZONTAL SEPARATION SHALL BE PROVIDED BETWEEN ALL WATER AND SANITARY
LANDSCAPING AND LIGHTING DESIGNS FOR STAFF REVIEW, IF, WITHIN A REASONABLE PERIOD NOT TO SEWER LINES. AN 18 INCH OUTSIDE TO OUTSIDE VERTICAL SEPARATION SHALL BE PROVIDED AT ALL WATER AND SANITARY POWER / COMMUNICATION / CABLE
EXISTING BRICK NORTH EXCEED 5 YEARS, FUTURE DEVELOPMENT OF THE BRICK NORTH SITE UNDER THE FORTHCOMING SEWER CROSSINGS. PHASE 1 - THE EXISTING UNDERGROUND FEED FROM POLE #CMP 10 WILL CONTINUE IN
BRICK SOUTH BUILDING MASTER PLAN HAS NOT COMMENCED. 8. THE CONTRACTOR SHALL PHASE UTILITY CONSTRUCTION AND PROVIDE TEMPORARY SERVICES AS REQUIRED TO PROVIDE USE. NEW UNDERGROUND COMMUNICATIONS / CABLE WILL BE INSTALLED
BUILDING @ CONTINUOUS SERVICE TO THE JOB SITE, SUBURBAN PROPANE AND NNEPRA. TEMPORARY SERVICES SHALL COMPLY WITH FUTURE - ALL OVERHEAD UTILITIES WILL BE REMOVED AND A NEW UNDERGROUND
SIGN LEGEND ALL FEDERAL, STATE, LOCAL AND UTILITY COMPANY STANDARDS. COORDINATE ALL TEMPORARY SERVICES WITH UTILITY SUPPLY SYSTEM WILL BE INSTALLED. THE BRICK NORTH SERVICE WILL BE
@ COMPANY, OWNER AND AFFECTED BUSINESSES. CONNECTED TO THE NEW SYSTEMS
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