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WINDOW OPENING TO MATCH EXISTING RIBBON WINDOW


+/- 64' - 3"
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2-HOUR RATED WALL


EXISTING WALL


EXISTING DIRTT WALL,

REMOVED BY OWNER


EXISTING WALLS / DOORS

TO BE DEMOLISHED


NOT IN CONTRACT


1-HOUR RATED WALL
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A01.102W


DEMOLITION PLAN - LEVEL 02 WEST


59.6481.003


Unum Workplace

Transformation- Phase 1 (HO2)


2211 Congress Street

Portland, ME 04122


SCALE:  1/8" = 1'-0"


DEMOLITION PLAN - LEVEL 02 - WEST
01 

F. REMOVE ALL EXISTING WALL FINISHES AND WALL BASE AT COLUMNS, PERIMETER WALLS, AND CORE WALLS WHERE NEW FINISHES ARE

NOTED. PATCH AND PREPARE PARTITIONS AS REQUIRED TO ACCEPT NEW WALL BASE.


G 
. 

PROVIDE PROTECTIVE BARRICADES, PROTECTIVE CANOPIES, AND OTHER FORMS OF PROTECTION AS REQUIRED TO PROTECT OWNER'S

PERSONNEL AND GENERAL PUBLIC FROM INJURY AND TO PROVIDE FREE AND SAFE PASSAGE DUE TO SELECTIVE DEMOLITION WORK.

CONSTRUCT TEMPORARY INSULATED SOLID DUST PROOF PARTITIONS WHERE REQUIRED TO SEPARATE AREAS WHERE NOISY OR EXTENSIVE

DIRT OR DUST OPERATIONS ARE PREFORMED. EQUIP PARTITIONS WITH DUST PROOF DOORS AND SECURITY LOCKS IF REQUIRED


H 
.


REMOVE ALL VERTICAL BLIND WINDOW TREATMENTS AND PREP HEADER FOR ROLLER SHADES AS SCHEDULED. REFER TO RCP.


I. REMOVAL OF ANY EQUIPMENT, CABLING SWITCHES, AND CONDUIT PERTAINING TO DATA/ COMMUNICATIONS AND TELEPHONE SHALL BE

VERIFIED WITH TELEPHONE COMPANIES SERVICE OWNER OR TENANT DATA/ COMMUNICATIONS REPRESENTATIVE AS REQUIRED TO PREVENT

NEW CONSTRUCTION DELAYS.


J. MAINTAIN EXISTING UTILITIES TO REMAIN, KEEP IN SERVICE, IDENTIFY AND PROTECT AGAINST DAMAGE DURING DEMOLITION OPERATIONS.


K. REMOVE TO SOURCE ALL PIPES, VENTS APPLIANCES OR DRAINS NOT BEING RE-USED.


L. REFER TO PLUMBING, MECHANIAL, AND ELECTRICAL DRAWINGS FOR ADDITIONAL DEMOLITION, RECONSTRUCTION, AND PROTECTION

INFORMATION.


L. PATCH AND REPAIR AT ALL LOCATIONS WHERE DEVICES AND/OR EXISTING WALLS HAVE BEEN REMOVED.


A. DEMOLISH ALL PARTITIONS AND ASSOCIATED FIXTURES AS SHOWN DASHED, U.N.O.


B. DEMOLITION DRAWINGS ARE DIAGRAMMATIC AND DO NOT INTEND TO SHOW THE FULL EXTENT OF ALL AREAS AFFECTED BY UTILITY

DEMOLITION AND RECONSTRUCTION. DEMOLITION SHALL INCLUDE ALL ITEMS INDICATED ON THE DEMOLITION PLANS AND ALL OTHER ITEMS

REQUIRED TO BE DEMOLISHED TO ACCOMPLISH CONSTRUCTION INDICATED ELSEWHERE IN THE CONTRACT DOCUMENTS.  IF QUESTIONS

ARISE AS TO THE REMOVAL OF MATERIAL IN ACCORDANCE WITH THE CONTRACT DOCUMENTS, CLARIFY THE POINT IN QUESTION WITH THE

ARCHITECT BEFORE PROCEEDING.


C 
. 

PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN DEMOLITION AND REMOVAL OF EXISTING CONSTRUCTION ON

EXTERIOR SURFACES, AND INSTALLATION OF NEW CONSTRUCTION TO ENSURE THT NO WATER LEAKAGE OR DAMAGE OCCURS TO

STRUCTURE OR INTERIOR AREAS OF EXISTING BUILDING. REMOVE PROTECTIONS AT COMPLETION OF WORK.


D 
.


AS NOTED, ALL FLOOR FINISHES TO BE REMOVED, THE SLAB LEVELED AS REQUIRED, AND PREPARED FOR NEW FINISHES.


E. REFER TO SERIES G00 FOR GRAPHIC SYMBOLS, ABBREVIATIONS AND GENERAL NOTES.


DEMO LEGEND


WEST


EAST


26 EXISTING FIRE EXTINGUISHER CABINET TO REMAIN, PREP FOR PAINT FINISH TO

MATCH ADJACENT FINISH. GC TO CONFIRM FIRE EXTINGUISHER CAN BE

REUSED.


37 REMOVE INTERIOR GYP.BD AND STUDS AS REQUIRED FOR INSTALLATION OF

EXTERIOR WINDOW AND WATERPROOFING


02 DEMOLISH EXISTING WALL.


03 DEMOLISH EXISTING DOOR AND FRAME, COORDINATE STORAGE OF

HARDWARE SET FOR REUSE WITH OWNER.


06 EXISTING ACCESS FLOORING TO REMAIN. VENTS TO BE REDISTRIBUTED AFTER

FINAL FURNITURE CONFIGURATION, COORDINATE WITH FURNITURE DRAWINGS,

TYP.


10 REMOVE EXISTING FLOOR FINISH, TYP.


24 STRIP FINISH OF EXISTING WOOD SILLS AND PREP FOR PAINT, TYP.


25 REMOVE EXISTING ELEVATOR CABIN FINISHES, GC COORDINATE WITH VENDOR

FOR REQUIRED PREPARATION.


08/18/17 DEMOLITION & EARLY WORK



