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| O 1 SCALE: 1/8"=1"0"
. REMOVE ALL EXISTING WALL FINISHES AND WALL BASE AT COLUMNS, PERIMETER WALLS, AND CORE WALLS WHERE NEW FINISHES ARE
SHEET NOTES GENERAL NOTES NOTED. PATCH AND PREPARE PARTITIONS AS REQUIRED TO ACCEPT NEW WALL BASE. DEMO LEGEND KEY PLAN
‘ PROVIDE PROTECTIVE BARRICADES, PROTECTIVE CANOPIES, AND OTHER FORMS OF PROTECTION AS REQUIRED TO PROTECT OWNER'S _ ‘
01 EXISTING DIRTT DOOR AND WALL ASSEMBLY REMOVED BY OWNER, 21 REMOVE EXISTING DOOR AND HARDWARE SET, PREP OPENING FOR NEW A. DEMOLISH ALL PARTITIONS AND ASSOCIATED FIXTURES AS SHOWN DASHED, U.N.O. PERSONNEL AND GENERAL PUBLIC FROM INJURY AND TO PROVIDE FREE AND SAFE PASSAGE DUE TO SELECTIVE DEMOLITION WORK. N EXISTING WALLS / DOORS
DEMOLISH ANY REMAINING PARTITIONS/FRAMING AS REQUIRED FOR NEW CASED OPENING. PROVIDE HARDWARE SET TO OWNER. B. DEMOLITION DRAWINGS ARE DIAGRAMMATIC AND DO NOT INTEND TO SHOW THE FULL EXTENT OF ALL AREAS AFFECTED BY UTILITY CONSTRUCT TEMPORARY INSULATED SOLID DUST PROOF PARTITIONS WHERE REQUIRED TO SEPARATE AREAS WHERENOISY OREXTENSIVE 4 L _ _ 10 BE DEMOLISHED
WORK. 23  BRACE FRAME REPLACEMENT, REFER TO STRUCTURAL. DEMOLITION AND RECONSTRUCTION. DEMOLITION SHALL INCLUDE ALL ITEMS INDICATED ON THE DEMOLITION PLANS AND ALL OTHER ITEMS DIRT OR DUST OPERATIONS ARE PREFORMED. EQUIP PARTITIONS WITH DUST PROOF DOORS AND SECURITY LOCKS IF REQUIRED
02 DEMOLISH EXISTING WALL. 24 STRIP FINISH OF EXISTING WOOD SILLS AND PREP FOR PAINT, TYP. REQUIRED TO BE DEMOLISHED TO ACCOMPLISH CONSTRUCTION INDICATED ELSEWHERE IN THE CONTRACT DOCUMENTS. IF QUESTIONS REMOVE ALL VERTICAL BLIND WINDOW TREATMENTS AND PREP HEADER FOR ROLLER SHADES AS SCHEDULED. REFER TO RCP. EXISTING DIRTT WALL,
03 DEMOLISH EXISTING DOOR AND FRAME, COORDINATE STORAGE OF 25 REMOVE EXISTING ELEVATOR CABIN FINISHES. GC COORDINATE WITH ARISE AS TO THE REMOVAL OF MATERIAL IN ACCORDANCE WITH THE CONTRACT DOCUMENTS, CLARIFY THE POINT IN QUESTION WITH THE : REMOVED BY OWNER
HARDWARE SET FOR REUSE WITH OWNER. VENDOR FOR REQUIRED PREPARATION. ’ ARCHITECT BEFORE PROCEEDING. . REMOVAL OF ANY EQUIPMENT, CABLING SWITCHES, AND CONDUIT PERTAINING TO DATA/ COMMUNICATIONS AND TELEPHONE SHALL BE — - — - —  1-HOURRATED WALL
09 DEMOLISH EXISTING WALL TO EXPOSE BRACE FRAME. %  EXISTING FIRE EXTINGUISHER CABINET TO REMAIN. PREP FOR PAINT FINISH C PROVIDE TEMPORARY WEATHER PROTECTION DURING INTERVAL BETWEEN DEMOLITION AND REMOVAL OF EXISTING CONSTRUCTION ON VERIFIED WITH TELEPHONE COMPANIES SERVICE OWNER OR TENANT DATA/ COMMUNICATIONS REPRESENTATIVE AS REQUIRED TO PREVENT EAST
10 REMOVE EXISTING ELOOR EINISH. TYP. TO MATCH ADJACENT FINISH. GC TO CONFIRM FIRE EXTINGUISHER CAN BE EXTERIOR SURFACES, AND INSTALLATION OF NEW CONSTRUCTION TO ENSURE THT NO WATER LEAKAGE OR DAMAGE OCCURS TO NEW CONSTRUCTION DELAYS. .. 9-HOUR RATED WALL
' REUSED. STRUCTURE OR INTERIOR AREAS OF EXISTING BUILDING. REMOVE PROTECTIONS AT COMPLETION OF WORK. . MAINTAIN EXISTING UTILITIES TO REMAIN, KEEP IN SERVICE, IDENTIFY AND PROTECT AGAINST DAMAGE DURING DEMOLITION OPERATIONS.
35 RECESSED DRINKING EOUNTAIN TO REMIAN D AS NOTED, ALL FLOOR FINISHES TO BE REMOVED, THE SLAB LEVELED AS REQUIRED, AND PREPARED FOR NEW FINISHES. K. REMOVE TO SOURCE ALL PIPES, VENTS APPLIANCES OR DRAINS NOT BEING RE-USED. \

. REFER TO SERIES G00 FOR GRAPHIC SYMBOLS, ABBREVIATIONS AND GENERAL NOTES.

INFORMATION.

. PATCH AND REPAIR AT ALL LOCATIONS WHERE DEVICES AND/OR EXISTING WALLS HAVE BEEN REMOVED.

. REFER TO PLUMBING, MECHANIAL, AND ELECTRICAL DRAWINGS FOR ADDITIONAL DEMOLITION, RECONSTRUCTION, AND PROTECTION

e E— EXISTING WALL
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2211 Congress Street
Portland, ME 04122

Gensler

214 North Tryon Street Tel 704.377.2725
Suite 2320 Fax 704.377.2807
Charlotte, NC 28202
United States

/\ Date Description

08/18/17 ~ DEMOLITION & EARLY WORK

Seal / Signature

‘ Project Name

Unum Workplace
Transformation- Phase 1 (HO2)

‘ Project Number

59.6481.003

‘ Description

DEMOLITION PLAN -LEVEL 02 EAST

‘ Scale

As indicated

A01.102E
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