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 INDEX OF CONTRACT DOCUMENTS 
 
 
    DECEMBER 22, 2011 
 

PART I 
      
CONTRACT DOCUMENTS 
 
 00020 1-2 Invitation to Bid 
 00100 1-7 Instructions to Bidders 
 00310 1-2 Form for General Bid 
 00500 0-1 Standard Form of Agreement 
  1-7 2007 AIA A101 Standard Form of Agreement Between Owner and  
   Contractor 
 00700 0-1 General Conditions 
  1-40 2007 AIA A201 General Conditions of the Contract for Construction 
 00800 1-8 Supplemental General Conditions 
 AIA G701 1-2 Change Order Form 
 AIA G702  1-2 Application and Certificate for Payment 
 AIA G703 1-2 Application and Certificate for Payment Continuation Sheet 

 

 
SPECIFICATIONS INDEX 

PART II 

Division 0  – Supplemental Information 
N/A 

Division 1 – General Requirements 
01001 1-16 Basic Requirements 
01015 1-3 Contractor’s Use of the Premises   
01200 1-3 Project Meetings 
01340 1-4 Shop Drawings, Product Data and Samples 
01500 1-5 Temporary Facilities and Controls 
01560 1-4 Temporary Barriers, Enclosures & Equipment 
01640 1-2 Product Handling 
01700 1-5 Contract Closeout 
01710 1-4 Cleaning 
01720 1-4 Project Record Documents 
01741 1-10 Construction Waste Management and Disposal 

Division 2 – Sitework  
 
02410 1-8 Demolition 

Division 3 – Concrete  
Reference Drawings 
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Division 4 – Masonry  
N/A 

Division 5 - Metals 
05500 1-9 Metal Fabrications 

Division 6- Wood & Plastics 
06100 1-4 Rough Carpentry 
06200 1-2 Finish Carpentry 
06410 1-3 Architectural Wood Casework 

Division 7 – Thermal & Moisture Protection 
07210 1-2 Building Insulation 
07270 1-2 Firestopping 
07271 1-2 Under-Slab Vapor Retarder 
07900 1-3 Joint Sealers 

Division 8 – Doors & Windows 
08110 1-5 Metal Frames 
08210 1-3 Flush Wood Doors 
08410 1-3 Aluminum Entrance and Storefronts 
08710 1-9 Finish Hardware 
08800 1-8 Glass and Glazing 

Division 9 – Finishes 
09260 1-4 Gypsum Board Systems 
09511 1-4 Acoustical Panel Ceilings 
09650 1-3 Resilient Flooring 
09680 1-4 Carpeting 
09770 1-5 Fiberglass Reinforced Plastic (FRP) Panels 
09900 1-4 Interior Painting 

Division 10 – Specialties 
10190 1-3 Cubical Curtains and Tracks 
10425 1-4 Signs   
  Sign Schedule 
  SG1 
  SG2 
  SG3 
  SG4 
  SG5 
10522 1-4 Fire Extinguishers, Cabinets, and Accessories 
10800 1-3 Toilet and Bath Accessories 

Division 11 – Equipment – Not Used 

Division 12 – Furnishings 

12353 1-3 Pre-manufactured Casework 
12484 1-3 Entrance Mats and Frames 
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Division 13 – Special Construction – Not Used 

Division 14 – Conveying Systems – Not Used 

Division 15 – Mechanical 

Division 16 – Electrical 
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DRAWINGS INDEX 

 
TITLE PAGE:    DATED  DECEMBER 22, 2011 
 

TP  TITLE PAGE, DRAWING INDEX AND LIMIT OF WORK PLAN 
 

ARCHITECTURAL: PREPARED BY CWS DATED  DECEMBER 22, 2011 
 
A0.00  REMOVALS NOTES & SCHEDULE 
A0.01  FINISH LEGEND & SCHEDULE 
 
AD1.00 OVERALL REMOVALS PLAN 
AD1.01 AREA “A” REMOVALS PLAN 
AD1.02 AREA “B” REMOVALS PLAN 
 
AD1.10 AREA “A” SLAB REMOVALS PLAN 
AD1.11 AREA “B” SLAB REMOVALS PLAN 
 
AD2.00 CEILING REMOVALS PLAN AND LEGEND 
 
A1.00  OVERALL NEW WORK FLOOR PLAN 
A1.01  AREA “A” NEW WORK FLOOR PLAN 
A1.02  AREA “B” NEW WORK FLOOR PLAN 
 
A2.00  OVERALL REFLECTED CEILING PLAN 
A2.01  AREA “A” REFLECTED CEILING PLAN 
A2.02  AREA “B” REFLECTED CEILING PLAN 
 
A7.01  ENLARGED PLANS, INTERIOR ELEVATIONS AND TOILET ROOM ACC. LEGEND 
A7.02  CASEWORK ELEVATIONS 
A7.03  CASEWORK ELEVATIONS AND DETAILS 
A7.04  CASEWORK DETAILS 
 
A8.01  DOOR & DOOR FRAME SCHEDULE, ELEVATIONS AND DETAILS 
A8.02  INTERIOR WINDOW ELEVATIONS AND DETAILS 
 
A9.01  FLOOR FINISHES PLAN 
 
A9.10  FURNITURE PLAN 
 
A9.20  MISC. CONSTRUCTION DETAILS 
 

ELECTRICAL:   PREPARED BY BENNETT ENGINEERING DATED  DECEMBER 22, 2011 
 
E1.0  LIGHTING PLAN 
E1.1  LIGHTING PLAN 
 
E2.0  ELECTRICAL PLAN 
E2.1  ELECTRICAL PLAN 
 
E3.0  NOTES, SCHEDULE, ABBREVIATIONS AND SYMBOL LEGEND AND ONE-LINE 
E3.1  POWER PANEL SCHEDULES 
 
EBA  ELECTRICAL PLAN BID ALTERNATES No. 3 & 4 



NEPHROLOGY ASSOCIATES RENOVATIONS  11422 
 
 

 
Index – Page 5 of 5 

 

 
MECHANICAL: PREPARED BY BENNETT ENGINEERING DATED  DECEMBER 22, 2011 

 
M1.01  HVAC PLAN 
M1.02  HVAC PLAN 
 
M2.01  MEHANICAL DETAILS AND SCHEDULES 
 
P1.01  PLUMBING PLAN 
P1.02  PLUMBING PLAN 
P1.03  PLUMBING PLAN 
 
MP1.01 MECHANICAL PLAN ALTERNATES #3 & #4 
MP1.02 MECHANICAL PLAN ALTERNATES #3 & #4  
MP1.03 MECHANICAL PLAN ALTERNATES #3 & #4 

 
 

END OF DRAWINGS INDEX. 
 
 


