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Colomal

ADJUSTMENT, INC.

111 Wescott Road

South Portland, ME 04106-3437
(800) 445-2330

Fax (207) 797-6820

www.colonialadj.com

Insured:  Peter & Susan Ingram Home: (207) 232-2887
Property: 30 Stroudwater Road
Portland, ME 04102
Estimator: ~ Kevin Flynn Business: (207) 797-9036 x 119
Position:  Senior Adjuster E-mail: kflynn@colonialadj.com
Company:  Colonial Adjustment, Inc.
Business: 111 Wescott Road

South Portland, ME 04106-3437

Claim Number: 1202451 Policy Number: 0060970 Type of Loss: Fire

Date Contacted:  4/29/2017
Date of Loss:  4/28/2017 Date Received:  4/29/2017
Date Inspected: ~ 4/30/2017 Date Entered:  4/30/2017 1:55 PM

Price List: MEPO8X APR17
Restoration/Service/Remodel
Estimate: 17F108616-KF

This is an estimate of damage only and not an offer of settlement. This estimate is subject to the review and approval by the
insurance company. This is not an authorization of repair, nor is it a guarantee of payment. Your policy may contain terms or
conditions which may impact this estimate. Pending approval, neither the insurer nor its representatives assumes responsibility
for repairs.

This estimate is prepared using generally prevailing prices of building materials and labor in your area. The ultimate choice of a
contractor is up to you. If the contractor you choose thinks he or she is unable to complete the specified repairs for the amount
allowed in our estimate, please have your contractor contact me immediately. Any request for supplemental funds must be made
prior to the work being done, or such request cannot be honored.

Any checks you receive may not cover the entire amount of your claim. In some circumstances, depending on the size of
payment, you may initially be paid the actual cash value (ACV) of the loss, which is the total repair cost less depreciation. If
recoverable depreciation is applied, you will need to file a supplemental claim for the cost actually incurred, up to the full
replacement cost value (RCV), when the repairs have been completed. If this process applies to your claim, a statement of repair
cost should be enclosed which shows the amount of recoverable depreciation applicable to this loss.

Your mortgage company may be included on any check you receive. If your mortgage company is included you will need to
contact them to arrange for their endorsement. Please be sure that all parties named on the check endorse it prior to presenting it

for payment.

If you have any questions, please feel free to contact me.
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17F108616-KF

SKETCHI1
1st Floor
f; Living Room Height: 8'
o 529.67 SF Walls 290.31 SF Ceiling
: 819.98 SF Walls & Ceiling 290.31 SF Floor
32.26 SY Flooring 64.92 LF Floor Perimeter

,E 72.67 LF Ceil. Perimeter
Missing Wall - Goes to Floor 7'9"X6'8" Opens into DINING_ ROOM
DESCRIPTION QUANTITY UNIT PRICE TAX 0o&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.
1. Floor protection - plastic and tape - 10 290.31 SF 0.29 1.60 17.16 102.95 (30.88) 72.07
mil
2. Furring strip - 1" x 3" 516.31 SF 0.92 13.06 97.62 585.69 (175.70) 409.99
3. Batt insulation - 4" - R13 - unfaced batt 100.00 SF 0.69 1.98 14.20 85.18 (25.55) 59.63
4. Two coat plaster over 1/2" gypsum core 516.31 SF 5.11 44.02 536.46 3,218.82 (965.65) 2,253.17
blueboard
SF allowance for the ceiling and sections of the wall.
5. Seal/prime then paint the walls and 819.98 SF 1.20 10.82 198.96 1,193.76 (358.12) 835.64
ceiling twice (3 coats)
6. (Install) Casing - oversized - 3 1/4" 14.00 LF 0.62 0.00 1.74 10.42 (3.12) 7.30
Existing casing saved during demolition for re-installation.
7. (Install) Baseboard - 6" 25.00LF 1.37 0.00 6.86 41.11 (12.34) 28.77
Base moldings salvaged by Servpro during demolition for re-install.
8. Finish Carpentry - Labor Minimum 1.00 EA 125.03 0.00 25.00 150.03 (45.01) 105.02
Additional labor to prep existing moldings for re-install.
9. (Install) Crown molding - 4 1/4" 72.67 LF 1.67 0.00 24.28 145.64 (43.69) 101.95
Crown molding salvaged by Servpro for re-install.
10. Paint casing - oversized - two coats 100.00 LF 1.44 0.88 28.98 173.86 (52.16) 121.70
11. Paint baseboard, oversized - two coats 64.92 LF 1.44 0.57 18.82 112.87 (33.85) 79.02
12. Paint crown molding - two coats 72.67 LF 1.39 0.44 20.28 121.73 (36.51) 85.22
13. Paint door or window opening - 2 coats 5.00EA 31.40 1.05 31.62 189.67 (56.90) 132.77
(per side)
14. Paint door or window opening - Large - 1.00 EA 34.16 0.25 6.90 41.31 (12.41) 28.90
2 coats (per side)
15. Paint door slab only - 2 coats (per side) 2.00 EA 34.36 0.70 13.88 83.30 (24.99) 58.31
16. Window shade - roll up - Extra large 4.00 EA 102.23 20.24 85.82 514.98 (154.49) 360.49
17. Sand, stain, and finish wood floor 290.31 SF 3.72 13.89 218.78 1,312.62 (393.80) 918.82
18. Finish Carpenter - per hour 8.00 HR 50.01 0.00 80.02 480.10 (0.00) 480.10

Labor allowance for detaching and re-attachment of custom built-in shelving units and two corner built-in cabinets.

17F108616-KF
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CONTINUED - Living Room

DESCRIPTION QUANTITY UNIT PRICE TAX o&Pp RCV DEPREC. ACV
Totals: Living Room 109.50 1,427.38 8,564.04 2,425.17 6,138.87

Dining Room Height: 8'
311.00 SF Walls 125.78 SF Ceiling
436.78 SF Walls & Ceiling 125.78 SF Floor
13.98 SY Flooring 37.58 LF Floor Perimeter

45.33 LF Ceil. Perimeter

Missing Wall - Goes to Floor 7'9" X 6'8" Opens into LIVING_ ROOM

DESCRIPTION QUANTITY UNIT PRICE TAX 0o&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.

19. Floor protection - plastic and tape - 10 125.78 SF 0.29 0.69 7.44 44.61 (13.39) 31.22
mil

20. Furring strip- 1" x 3" 125.78 SF 0.92 3.18 23.78 142.68 (42.81) 99.87
21. Two coat plaster over 1/2" gypsum 125.78 SF 5.11 10.72 130.68 784.14 (235.24) 548.90

core blueboard
SF allowance for the ceiling and sections of the wall.

22. Seal/prime then paint the walls and 436.78 SF 1.20 5.77 105.98 635.89 (190.77) 445.12
ceiling twice (3 coats)

23. Finish Carpentry - Labor Minimum 1.00 EA 125.03 0.00 25.00 150.03 (45.01) 105.02
Additional labor to prep existing moldings for re-install.

24. (Install) Crown molding - 4 1/4" 4533 LF 1.67 0.00 15.14 90.84 (27.25) 63.59
Crown molding salvaged by Servpro for re-install.

25. Paint casing - oversized - two coats 86.00 LF 1.44 0.76 24.92 149.52 (44.86) 104.66
26. Paint baseboard, oversized - two coats 37.58 LF 1.44 0.33 10.88 65.33 (19.60) 45.73
27. Paint crown molding - two coats 4533 LF 1.39 0.27 12.66 75.94 (22.78) 53.16
28. Paint door or window opening - 2 coats 5.00 EA 31.40 1.05 31.62 189.67 (56.90) 132.77
(per side)

29. Sand, stain, and finish wood floor 125.78 SF 3.72 6.02 94.78 568.70 (170.62) 398.08
Totals: Dining Room 28.79 482.88 2,897.35 869.23 2,028.12
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ADJUSTMENT, INC.

Bathroom Height: 8'
150.67 SF Walls 22.03 SF Ceiling
172.69 SF Walls & Ceiling 22.03 SF Floor
2.45 SY Flooring 18.83 LF Floor Perimeter

18.83 LF Ceil. Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX o&P RCV DEPREC. ACV
30. Floor protection - plastic and tape - 10 22.03 SF 0.29 0.12 1.30 7.81 (2.36) 5.45
mil

31. Paint the walls and ceiling - two coats 172.69 SF 0.88 1.80 30.76 184.53 (55.35) 129.18
Totals: Bathroom 1.92 32.06 192.34 57.71 134.63

Kitchen Height: 8'
365.33 SF Walls 128.33 SF Ceiling
493.67 SF Walls & Ceiling 128.33 SF Floor
14.26 SY Flooring 45.67 LF Floor Perimeter

45.67 LF Ceil. Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX 0&P RCV DEPREC. ACV
32. Floor protection - plastic and tape - 10 128.33 SF 0.29 0.71 7.58 45.51 (13.66) 31.85
mil

33. Paint the walls and ceiling - two coats 493.67 SF 0.88 5.16 87.92 527.51 (158.26) 369.25
Totals: Kitchen 5.87 95.50 573.02 171.92 401.10

Hallway Height: 8'
& 141.33 SF Walls 19.50 SF Ceiling
160.83 SF Walls & Ceiling 19.50 SF Floor
& 2.17 SY Flooring 17.67 LF Floor Perimeter

17.67 LF Ceil. Perimeter

Bathroom

DESCRIPTION QUANTITY UNIT PRICE TAX 0o&P RCV DEPREC. ACV
34. Floor protection - plastic and tape - 10 19.50 SF 0.29 0.11 1.16 6.93 (2.07) 4.86
mil

17F108616-KF 6/22/2017 Page: 4
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CONTINUED - Hallway
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
35. Paint the walls and ceiling - two coats 160.83 SF 0.88 1.68 28.64 171.85 (51.56) 120.29
Totals: Hallway 1.79 29.80 178.78 53.63 125.15
F Closet Height: 8'
112.00 SF Walls 10.24 SF Ceiling
122.24 SF Walls & Ceiling 10.24 SF Floor
1.14 SY Flooring 14.00 LF Floor Perimeter
14.00 LF Ceil. Perimeter
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
36. Floor protection - plastic and tape - 10 10.24 SF 0.29 0.06 0.62 3.65 (1.09) 2.56
mil
37. Paint the walls and ceiling - two coats 122.24 SF 0.88 1.28 21.78 130.63 (39.19) 91.44
Totals: F Closet 1.34 22.40 134.28 40.28 94.00
Height: 8'
170.00 SF Walls 36.71 SF Ceiling
206.71 SF Walls & Ceiling 36.71 SF Floor
4.08 SY Flooring 21.25 LF Floor Perimeter
21.25 LF Ceil. Perimeter
3'3"X8 Opens into STAIRS
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV  DEPREC. ACV
38. Floor protection - plastic and tape - 10 36.71 SF 0.29 0.20 2.18 13.03 (3.92) 9.11
mil
39. Paint the walls and ceiling - two coats 206.71 SF 0.88 2.16 36.82 220.88 (66.26) 154.62
Totals: Foyer 2.36 39.00 23391 70.18 163.73
17F108616-KF 6/22/2017 Page: 5
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v F Closet

D Closet Height: 8'
65.33 SF Walls 4.17 SF Ceiling
69.50 SF Walls & Ceiling 4.17 SF Floor
0.46 SY Flooring 8.17 LF Floor Perimeter
8.17 LF Ceil. Perimeter
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
40. Floor protection - plastic and tape - 10 4.17 SF 0.29 0.02 0.24 1.47 (0.45) 1.02
mil
41. Paint the walls and ceiling - two coats 69.50 SF 0.88 0.73 12.38 74.27 (22.29) 51.98
Totals: D Closet 0.75 12.62 75.74 22.74 53.00
Entry Height: 8'

=3 =2 6" 3 5"y

T ] 208.00 SF Walls

Entry 246.89 SF Walls & Ceiling
4.32 SY Flooring

%
=

38.89 SF Ceiling
38.89 SF Floor
26.00 LF Floor Perimeter

27"
Af2 1 =257 ke 26.00 LF Ceil. Perimeter
Foyer
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
42. Floor protection - plastic and tape - 10 38.89 SF 0.29 0.21 2.30 13.79 (4.12) 9.67
mil
43. Paint the walls and ceiling - two coats 246.89 SF 0.88 2.58 43.98 263.82 (79.15) 184.67
Totals: Entry 2.79 46.28 277.61 83.27 194.34
Stairs Height: 12' 4"
146.48 SF Walls 23.56 SF Ceiling
170.05 SF Walls & Ceiling 41.84 SF Floor
4.65 SY Flooring 16.74 LF Floor Perimeter
14.67 LF Ceil. Perimeter
Missing Wall 3'3"X12'41/2" Opens into FOYER
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
17F108616-KF 6/22/2017 Page: 6
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CONTINUED - Stairs

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
44. Floor protection - plastic and tape - 10 41.84 SF 0.29 0.23 2.46 14.82 (4.45) 10.37
mil
45. Paint the walls and ceiling - two coats 170.05 SF 0.88 1.78 30.28 181.70 (54.50) 127.20
46. Sand, stain, and finish steps and/or 45.50 LF 13.58 1.75 123.94 743.58 (223.08) 520.50
risers
47. Seal & paint stair riser - per side - per 44 50 LF 3.34 1.22 29.96 179.81 (53.94) 125.87
LF
Totals: Stairs 4.98 186.64 1,119.91 335.97 783.94
Total: 1st Floor 160.09 2,374.56 14,246.98 4,130.10 10,116.88
2nd Floor
'[.-y,ﬁ”-._3'_._4'%"_. Bedroom 1 Helght: 8'
339.75 SF Walls 112.51 SF Ceiling
452.27 SF Walls & Ceiling 112.51 SF Floor
12.50 SY Flooring 42.47 LF Floor Perimeter

42.47 LF Celil. Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX o&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.

48. Batt insulation - 4" - R13 - unfaced 169.88 SF 0.69 3.36 24.12 144.70 (43.42) 101.28
batt

49. Batt insulation - 10" - R30 - unfaced 112.51 SF 1.26 4.52 29.26 175.54 (52.67) 122.87
batt

50. Furring strip - 1" x 3" 452.27SF 0.92 11.44 85.50 513.03 (153.92) 359.11
51. Floor protection - plastic and tape - 10 112.51 SF 0.29 0.62 6.64 39.89 (11.98) 2791
mil

52. Two coat plaster over 1/2" gypsum 452.27 SF 5.11 38.56 469.94 2,819.60 (845.88) 1,973.72
core blueboard

53. Seal/prime then paint the ceiling twice 112.51 SF 1.20 1.49 27.30 163.80 (49.13) 114.67
(3 coats)

54. Seal the walls w/latex based stain 339.75 SF 0.57 1.31 39.00 233.97 (70.19) 163.78
blocker - one coat

55. Prep wall for wallpaper 339.75 SF 0.42 0.00 28.54 171.24 (51.37) 119.87
56. Wallpaper 339.75 SF 1.90 18.69 132.84 797.06 (239.13) 557.93
57. Finish Carpentry - Labor Minimum 1.50 EA 125.03 0.00 37.52 225.07 (67.53) 157.54

17F108616-KF 6/22/2017 Page: 7
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CONTINUED - Bedroom 1
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
Additional labor to prep existing moldings for re-install.
58. (Install) Casing - oversized - 3 1/4" 82.00LF 0.62 0.00 10.16 61.00 (18.29) 42.71
Existing casing saved during demolition for re-installation.
59. (Install) Baseboard - 6" 4247 LF 1.37 0.00 11.64 69.82 (20.95) 48.87
Base moldings salvaged by Servpro during demolition for re-install.
60. Crown molding - 2 1/4" 42 47LF 2.26 1.75 19.56 117.29 (35.17) 82.12
Crown molding salvaged by Servpro during demolition for re-install.
61. Paint casing - oversized - two coats 82.00 LF 1.44 0.72 23.76 142.56 (42.76) 99.80
62. Paint baseboard, oversized - two coats 42.47LF 1.44 0.37 12.32 73.85 (22.16) 51.69
63. Paint crown molding - two coats 42.47LF 1.39 0.26 11.86 71.15 (21.35) 49.80
64. Paint door or window opening - 2 coats 5.00 EA 31.40 1.05 31.62 189.67 (56.90) 132.77
(per side)
65. Paint door slab only - 2 coats (per side) 6.00 EA 34.36 2.10 41.66 249.92 (74.98) 174.94
66. (Install) Light fixture 1.00 EA 28.02 0.00 5.60 33.62 (10.09) 23.53
67. Wire - average residence - copper 112.51 SF 4.23 6.75 96.54 579.21 (579.21) 0.00
wiring
68. R&R Heat/AC register - Floor register 1.00 EA 14.93 0.50 3.08 18.51 (5.55) 12.96
69. Sand, stain, and finish wood floor 112.51 SF 3.72 5.38 84.78 508.70 (152.61) 356.09
70. R&R Vinyl window - double hung, 9- 2.00 EA 308.11 27.10 128.66 771.98 (0.00) 771.98
12 sf - High grade
Totals: Bedroom 1 125.97 1,361.90 8,171.18 2,625.24 5,545.94
I
Closet 1A Height: 8'
78.42 SF Walls 5.72 SF Ceiling
I AT 84.14 SF Walls & Ceiling 5.72 SF Floor
§ [ oot 8 f] o 0.64 SY Flooring 9.80 LF Floor Perimeter
9.80 LF Ceil. Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.
71. Batt insulation - 4" - R13 - unfaced 16.00 SF 0.69 0.32 2.26 13.62 (4.09) 9.53
batt
72. Batt insulation - 10" - R30 - unfaced 5.72 SF 1.26 0.23 1.48 8.92 (2.67) 6.25
batt

17F108616-KF
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CONTINUED - Closet 1A

DESCRIPTION QUANTITY UNIT PRICE TAX o&Pp RCV DEPREC. ACV
73. Furring strip- 1" x 3" 84.14 SF 0.92 2.13 15.90 95.44 (28.62) 66.82
74. Floor protection - plastic and tape - 10 5.72 SF 0.29 0.03 0.34 2.03 (0.61) 1.42
mil
75. Two coat plaster over 1/2" gypsum 84.14 SF 5.11 7.17 87.44 524.57 (157.38) 367.19
core blueboard
76. Seal/prime then paint the walls and 84.14 SF 1.20 1.11 20.42 122.50 (36.74) 85.76
ceiling twice (3 coats)
77. Finish Carpentry - Labor Minimum 0.50 EA 125.03 0.00 12.50 75.02 (22.52) 52.50
Additional labor to prep existing moldings for re-install.
78. (Install) Casing - oversized - 3 1/4" 14.00 LF 0.62 0.00 1.74 10.42 (3.12) 7.30
Existing casing saved during demolition for re-installation.
79. (Install) Baseboard - 6" 9.80LF 1.37 0.00 2.68 16.11 (4.83) 11.28
Base moldings salvaged by Servpro during demolition for re-install.
80. Paint casing - oversized - two coats 14.00 LF 1.44 0.12 4.06 24.34 (7.31) 17.03
81. Paint baseboard, oversized - two coats 9.80 LF 1.44 0.09 2.84 17.04 (5.12) 11.92
82. Wire - average residence - copper 5.72 SF 4.23 0.34 4.90 29.44 (29.44) 0.00
wiring
83. Sand, stain, and finish wood floor 5.72 SF 3.72 0.27 4.32 25.87 (7.76) 18.11
84. Closet shelf and rod package 3.00LF 14.00 0.66 8.54 51.20 (15.36) 35.84
Totals: Closet 1A 12.47 169.42 1,016.52 325.57 690.95

Stairs Closet 1B Height: 8'

A 78.67 SF Walls 5.75 SF Ceiling
d AT 84.42 SF Walls & Ceiling 5.75 SF Floor
1 closet 18- || . .
i3'“*_- & 0.64 SY Flooring 9.83 LF Floor Perimeter
9.83 LF Ceil. Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.
85. Batt insulation - 10" - R30 - unfaced 5.75 SF 1.26 0.23 1.50 8.98 (2.71) 6.27
batt
86. Furring strip - 1" x 3" 84.42 SF 0.92 2.14 15.96 95.77 (28.72) 67.05
87. Floor protection - plastic and tape - 10 5.75SF 0.29 0.03 0.34 2.04 (0.61) 1.43
mil
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CONTINUED - Closet 1B

DESCRIPTION QUANTITY UNIT PRICE TAX o&Pp RCV DEPREC. ACV
88. Two coat plaster over 1/2" gypsum 84.42 SF 5.11 7.20 87.72 526.31 (157.90) 368.41
core blueboard

89. Seal/prime then paint the walls and 84.42 SF 1.20 1.11 20.48 122.89 (36.86) 86.03
ceiling twice (3 coats)

90. Finish Carpentry - Labor Minimum 0.50 EA 125.03 0.00 12.50 75.02 (22.52) 52.50
Additional labor to prep existing moldings for re-install.

91. (Install) Casing - oversized - 3 1/4" 14.00 LF 0.62 0.00 1.74 10.42 (3.12) 7.30
Existing casing saved during demolition for re-installation.

92. (Install) Baseboard - 6" 9.83LF 1.37 0.00 2.70 16.17 (4.84) 11.33
Base moldings salvaged by Servpro during demolition for re-install.

93. Paint casing - oversized - two coats 14.00 LF 1.44 0.12 4.06 24.34 (7.31) 17.03
94. Paint baseboard, oversized - two coats 9.83 LF 1.44 0.09 2.86 17.11 (5.14) 11.97
95. Wire - average residence - copper 5.75SF 4.23 0.34 4.92 29.58 (29.58) 0.00
wiring

96. Sand, stain, and finish wood floor 5.75 SF 3.72 0.28 4.34 26.01 (7.80) 18.21
97. Closet shelf and rod package 3.00LF 14.00 0.66 8.54 51.20 (15.36) 35.84
Totals: Closet 1B 12.20 167.66 1,005.84 322.47 683.37

Guest Bedroom 2 Height: 8'

T

i 314.42 SF Walls 96.44 SF Ceiling

! 410.86 SF Walls & Ceiling 96.44 SF Floor

1 10.72 SY Flooring 39.30 LF Floor Perimeter

;'12 Ip—— | 39.30 LF Ceil. Perimeter

=3 39"

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.
98. Batt insulation - 4" - R13 - unfaced 157.21 SF 0.69 3.11 22.32 133.90 (40.17) 93.73
batt
99. Batt insulation - 10" - R30 - unfaced 96.44 SF 1.26 3.87 25.08 150.46 (45.13) 105.33
batt
100. Furring strip - 1" x 3" 410.86 SF 0.92 10.40 77.68 466.07 (139.82) 326.25
101. Floor protection - plastic and tape - 96.44 SF 0.29 0.53 5.70 34.20 (10.25) 23.95
10 mil
102. Two coat plaster over 1/2" gypsum 410.86 SF 5.11 35.03 426.90 2,561.42 (768.44) 1,792.98

core blueboard
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CONTINUED - Guest Bedroom 2

DESCRIPTION QUANTITY UNIT PRICE TAX o&Pp RCV DEPREC. ACV
103. Seal/prime then paint the ceiling 96.44 SF 1.20 1.27 23.40 140.40 (42.12) 98.28
twice (3 coats)

104. Seal the walls w/latex based stain 314.42 SF 0.57 1.21 36.08 216.51 (64.95) 151.56
blocker - one coat

105. Prep wall for wallpaper 314.42 SF 0.42 0.00 26.42 158.48 (47.54) 110.94
106. Wallpaper 314.42 SF 1.90 17.29 122.94 737.63 (221.29) 516.34
107. Finish Carpentry - Labor Minimum 1.50 EA 125.03 0.00 37.52 225.07 (67.53) 157.54
Additional labor to prep existing moldings for re-install.

108. (Install) Casing - oversized - 3 1/4" 64.00 LF 0.62 0.00 7.94 47.62 (14.28) 33.34
Existing casing saved during demolition for re-installation.

109. (Install) Baseboard - 6" 39.30LF 1.37 0.00 10.76 64.60 (19.37) 45.23
Base moldings salvaged by Servpro during demolition for re-install.

110. Crown molding - 2 1/4" 39.30LF 2.26 1.62 18.08 108.52 (32.56) 75.96
Crown molding salvaged by Servpro during demolition for re-install.

111. Paint casing - oversized - two coats 64.00 LF 1.44 0.56 18.56 111.28 (33.38) 77.90
112. Paint baseboard, oversized - two coats 39.30LF 1.44 0.35 11.40 68.34 (20.51) 47.83
113. Paint crown molding - two coats 39.30 LF 1.39 0.24 10.96 65.83 (19.74) 46.09
114. Paint door or window opening - 2 4.00 EA 31.40 0.84 25.28 151.72 (45.51) 106.21
coats (per side)

115. Paint door slab only - 2 coats (per 4.00 EA 34.36 1.40 27.76 166.60 (49.97) 116.63
side)

116. (Install) Light fixture 1.00 EA 28.02 0.00 5.60 33.62 (10.09) 23.53
117. Wire - average residence - copper 96.44 SF 423 5.78 82.74 496.46 (496.46) 0.00
wiring

118. R&R Heat/AC register - Floor 1.00 EA 14.93 0.50 3.08 18.51 (5.55) 12.96
register

119. Sand, stain, and finish wood floor 96.44 SF 3.72 4.61 72.68 436.05 (130.81) 305.24
120. R&R Vinyl window - double hung, 9- 2.00 EA 308.11 27.10 128.66 771.98 (0.00) 771.98

12 sf - High grade

Totals: Guest Bedroom 2 115.71 1,227.54 7,365.27 2,325.47 5,039.80
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Closet 2 Height: 8'
86.67 SF Walls 6.71 SF Ceiling
loset 1A 93.38 SF Walls & Ceiling 6.71 SF Floor
0.75 SY Flooring 10.83 LF Floor Perimeter

10.83 LF Ceil. Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX o&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.

121. Batt insulation - 4" - R13 - unfaced 16.00 SF 0.69 0.32 2.26 13.62 (4.09) 9.53
batt

122. Batt insulation - 10" - R30 - unfaced 6.71 SF 1.26 0.27 1.76 10.48 (3.14) 7.34
batt

123. Furring strip - 1" x 3" 93.38 SF 0.92 2.36 17.66 105.93 (31.78) 74.15
124. Floor protection - plastic and tape - 6.71 SF 0.29 0.04 0.40 2.39 (0.72) 1.67
10 mil

125. Two coat plaster over 1/2" gypsum 93.38 SF 5.11 7.96 97.04 582.17 (174.66) 407.51
core blueboard

126. Seal/prime then paint the walls and 93.38 SF 1.20 1.23 22.66 135.95 (40.79) 95.16
ceiling twice (3 coats)

127. Finish Carpentry - Labor Minimum 0.50 EA 125.03 0.00 12.50 75.02 (22.52) 52.50
Additional labor to prep existing moldings for re-install.

128. (Install) Casing - oversized - 3 1/4" 14.00 LF 0.62 0.00 1.74 10.42 (3.12) 7.30
Existing casing saved during demolition for re-installation.

129. (Install) Baseboard - 6" 10.83LF 1.37 0.00 2.96 17.80 (5.33) 12.47
Base moldings salvaged by Servpro during demolition for re-install.

130. Paint casing - oversized - two coats 14.00 LF 1.44 0.12 4.06 24.34 (7.31) 17.03
131. Paint baseboard, oversized - two coats 10.83 LF 1.44 0.10 3.14 18.84 (5.65) 13.19
132. Wire - average residence - copper 6.71 SF 4.23 0.40 5.76 34.54 (34.54) 0.00
wiring

133. Sand, stain, and finish wood floor 6.71 SF 3.72 0.32 5.06 30.34 9.11) 21.23
134. Shelving - 16" - in place 17.50 LF 7.64 3.74 27.48 164.92 (49.47) 115.45
Totals: Closet 2 16.86 204.48 1,226.76 392.23 834.53

Bathroom Height: 8'
197.33 SF Walls 37.03 SF Ceiling
234.36 SF Walls & Ceiling 37.03 SF Floor
4.11 SY Flooring 24.67 LF Floor Perimeter

24.67 LF Ceil. Perimeter
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DESCRIPTION QUANTITY UNIT PRICE TAX o&P RCV DEPREC. ACV

135. Asbestos Flooring Removal 1.00 EA 1,470.00 0.00 0.00 1,470.00 (441.00) 1,029.00

Asbestos flooring remediation to be completed by New Meadows Abatement.

Demolition / Remediation completed by Servpro.

136. Batt insulation - 4" - R13 - unfaced 64.00 SF 0.69 1.27 9.10 54.53 (16.37) 38.16

batt

137. Batt insulation - 10" - R30 - unfaced 37.03 SF 1.26 1.49 9.64 57.79 (17.35) 40.44

batt

138. Furring strip - 1" x 3" 234.36 SF 0.92 5.93 44.30 265.84 (79.74) 186.10

139. Floor protection - plastic and tape - 37.03 SF 0.29 0.20 2.18 13.12 (3.94) 9.18

10 mil

140. Two coat plaster over 1/2" gypsum 234.36 SF 5.11 19.98 243.52 1,461.08 (438.32) 1,022.76

core blueboard

141. Seal/prime then paint the walls and 23436 SF 1.20 3.09 56.86 341.18 (102.36) 238.82

ceiling twice (3 coats)

142. Finish Carpentry - Labor Minimum 1.00 EA 125.03 0.00 25.00 150.03 (45.01) 105.02

Additional labor to prep existing moldings for re-install.

143. (Install) Casing - oversized - 3 1/4" 32.00LF 0.62 0.00 3.96 23.80 (7.13) 16.67

Existing casing not salvageable by Servpro during demolition.

144. (Install) Baseboard - 6" 6.00 LF 1.37 0.00 1.64 9.86 (2.97) 6.89

Base moldings not salvaged by Servpro during demolition.

145. Paint casing - oversized - two coats 32.00 LF 1.44 0.28 9.28 55.64 (16.68) 38.96

146. Paint baseboard, oversized - two coats 6.00 LF 1.44 0.05 1.74 10.43 (3.12) 7.31

147. Paint door or window opening - 2 2.00 EA 31.40 0.42 12.64 75.86 (22.77) 53.09

coats (per side)

148. Wall heater 1.00 EA 225.58 6.11 46.34 278.03 (278.03) 0.00

149. Wire - average residence - copper 37.03 SF 4.23 2.22 31.76 190.62 (190.62) 0.00

wiring

150. R&R Heat/AC register - Floor 1.00 EA 14.93 0.50 3.08 18.51 (5.55) 12.96

register

151. Bathroom ventilation fan w/light 1.00 EA 143.19 6.06 29.86 179.11 (179.11) 0.00

152. Ground fault interrupter (GFI) outlet 1.00 EA 25.75 0.79 5.32 31.86 (31.86) 0.00

153. Underlayment - 3/4" OSB - High 37.03 SF 2.13 2.30 16.24 97.41 (29.23) 68.18

grade eng. water resistant

154. Vinyl floor covering (sheet goods) 4.60 SF 342 0.56 3.26 19.55 (5.87) 13.68

15 % waste added for Vinyl floor covering (sheet goods).

155. Detach & Reset Toilet 1.00 EA 186.78 0.31 37.42 224.51 (0.00) 224.51

156. R&R Toilet seat 1.00 EA 55.18 1.73 11.38 68.29 (20.49) 47.80

157. Vanity with cultured marble or solid 3.00LF 132.51 15.68 82.64 495.85 (148.76) 347.09

surface top

158. Detach & Reset Sink - single 1.00 EA 113.88 0.00 22.78 136.66 (0.00) 136.66

159. Detach & Reset Sink faucet - 1.00 EA 91.66 0.00 18.34 110.00 (0.00) 110.00

Bathroom

160. R&R Fiberglass tub surround only 1.00 EA 408.89 10.36 83.86 503.11 (150.94) 352.17

161. Detach & Reset Shower faucet 1.00 EA 59.57 0.00 11.92 71.49 (0.00) 71.49

162. Ceramic tile - Standard grade 80.00 SF 9.03 12.63 147.00 882.03 (264.61) 617.42

163. Tile - toilet paper holder 1.00 EA 27.61 0.74 5.66 34.01 (10.20) 23.81
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CONTINUED - Bathroom

DESCRIPTION QUANTITY UNIT PRICE TAX Oo&P RCV DEPREC. ACV
164. Tile - soap dish 1.00 EA 25.57 0.62 5.24 31.43 (9.44) 21.99
165. Tile - tooth brush holder* 1.00 EA 25.57 0.62 5.24 31.43 (9.44) 21.99
166. Light fixture - Standard grade 2.00 EA 45.16 1.89 18.44 110.65 (33.21) 77.44
167. Bath accessory 2.00 EA 24.07 1.66 9.96 59.76 (17.92) 41.84
168. R&R Vinyl window - double hung, 9- 1.00 EA 308.11 13.55 64.34 386.00 (0.00) 386.00
12 sf - High grade
Totals: Bathroom 111.04 1,079.94 7,949.47 2,582.04 5,367.43
Office / Storage Height: 8'

3" 8" e 3 e ' ]

Soa —svH|| 277.33 SF Walls 62.86 SF Ceiling
> Office/Storage P> 340.19 SF Walls & Ceiling 62.86 SF Floor
l 6.98 SY Flooring 34.67 LF Floor Perimeter
34.67 LF Ceil. Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.

169. Batt insulation - 4" - R13 - unfaced 138.67 SF 0.69 2.75 19.70 118.13 (35.42) 82.71
batt

170. Batt insulation - 10" - R30 - unfaced 62.86 SF 1.26 2.52 16.34 98.06 (29.42) 68.64
batt

171. Furring strip - 1" x 3" 340.19 SF 0.92 8.61 64.32 385.90 (115.77) 270.13
172. Floor protection - plastic and tape - 62.86 SF 0.29 0.35 3.72 22.30 (6.70) 15.60
10 mil

173. Two coat plaster over 1/2" gypsum 340.19 SF 5.11 29.00 353.48 2,120.85 (636.25) 1,484.60
core blueboard

174. Seal/prime then paint the ceiling 62.86 SF 1.20 0.83 15.24 91.50 (27.46) 64.04
twice (3 coats)

175. Seal the walls w/latex based stain 277.33 SF 0.57 1.07 31.84 190.99 (57.30) 133.69
blocker - one coat

176. Prep wall for wallpaper 277.33 SF 0.42 0.00 23.30 139.78 (41.92) 97.86
177. Wallpaper 277.33 SF 1.90 15.25 108.44 650.62 (195.20) 455.42
178. Finish Carpentry - Labor Minimum 1.50 EA 125.03 0.00 37.52 225.07 (67.53) 157.54
Additional labor to prep existing moldings for re-install.

179. (Install) Casing - oversized - 3 1/4" 50.00LF 0.62 0.00 6.20 37.20 (11.16) 26.04

Existing casing not salvageable by Servpro during demolition.

17F108616-KF 6/22/2017 Page: 14


http://www.colonialadj.com

Inspections Division

pate:_08/10/17

PN Colonial Adjustment, Inc.
C l\w 111 Wescott Road
SOLOTIAL — goyth Portland, ME 04106-3437
(800) 445-2330
Fax (207) 797-6820
www.colonialadj.com
CONTINUED - Office / Storage
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
180. (Install) Baseboard - 6" 34.67LF 1.37 0.00 9.50 57.00 (17.11) 39.89
Base moldings not salvaged by Servpro during demolition.
181. Crown molding - 2 1/4" 34.67LF 2.26 1.43 15.96 95.74 (28.72) 67.02
Crown molding not salvaged by Servpro during demolition.
182. Paint casing - oversized - two coats 50.00 LF 1.44 0.44 14.48 86.92 (26.07) 60.85
183. Paint baseboard, oversized - two coats 34.67LF 1.44 0.31 10.04 60.27 (18.09) 42.18
184. Paint crown molding - two coats 34.67LF 1.39 0.21 9.68 58.08 (17.42) 40.66
185. Paint door or window opening - 2 2.00 EA 31.40 0.42 12.64 75.86 (22.77) 53.09
coats (per side)
186. Fluorescent - two tube - 4' - fixture 1.00 EA 94.80 3.11 19.58 117.49 (35.25) 82.24
w/lens
187. Wire - average residence - copper 62.86 SF 4.23 3.77 53.94 323.61 (97.08) 226.53
wiring
188. R&R Heat/AC register - Floor 1.00 EA 14.93 0.50 3.08 18.51 (5.55) 12.96
register
189. Oak flooring - select grade - no finish 62.86 SF 7.82 17.53 101.82 610.92 (183.27) 427.65
190. Sand, stain, and finish wood floor 62.86 SF 3.72 3.01 47.36 284.21 (85.25) 198.96
191. R&R Bifold door - Colonist - Single 1.00 EA 91.92 2.68 18.94 113.54 (34.06) 79.48
192. Paint full Ivrd bifold door set - slab - 4.00 EA 73.50 2.72 59.34 356.06 (106.82) 249.24
2 coats -per side
193. R&R Vinyl window - double hung, 9- 1.00 EA 308.11 13.55 64.34 386.00 (0.00) 386.00
12 sf - High grade
Totals: Office / Storage 110.06 1,120.80 6,724.61 1,901.59 4,823.02
Closet Height: 8'
82.17 SF Walls 6.36 SF Ceiling
88.53 SF Walls & Ceiling 6.36 SF Floor
0.71 SY Flooring 10.27 LF Floor Perimeter
10.27 LF Ceil. Perimeter
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.
194. Batt insulation - 10" - R30 - unfaced 6.36 SF 1.26 0.26 1.66 9.93 (2.98) 6.95
batt
195. Furring strip - 1" x 3" 88.53 SF 0.92 224 16.74 100.43 (30.13) 70.30
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CONTINUED - Closet

DESCRIPTION QUANTITY UNIT PRICE TAX o&Pp RCV DEPREC. ACV
196. Floor protection - plastic and tape - 6.36 SF 0.29 0.04 0.36 2.24 (0.66) 1.58
10 mil

197. Two coat plaster over 1/2" gypsum 88.53 SF 5.11 7.55 92.00 551.94 (165.59) 386.35
core blueboard

198. Seal/prime then paint the walls and 88.53 SF 1.20 1.17 21.48 128.89 (38.66) 90.23
ceiling twice (3 coats)

199. Casing - oversized - 3 1/4" 14.00 LF 2.13 1.16 6.20 37.18 (11.16) 26.02
Casing not saved during demolition by Servpro.

200. Baseboard - 6" 10.27LF 3.98 1.47 8.48 50.82 (15.24) 35.58
Base moldings not salvaged by Servpro during demolition.

201. Paint casing - oversized - two coats 14.00 LF 1.44 0.12 4.06 24.34 (7.31) 17.03
202. Paint baseboard, oversized - two coats 10.27LF 1.44 0.09 2.98 17.86 (5.37) 12.49
203. Wire - average residence - copper 6.36 SF 4.23 0.38 5.46 32.74 (32.74) 0.00
wiring

204. Sand, stain, and finish wood floor 6.36 SF 3.72 0.30 4.80 28.76 (8.63) 20.13
205. Shelving - 16" - in place 15.00LF 7.64 3.21 23.56 141.37 (42.40) 98.97
206. Paint door slab only - 2 coats (per 2.00 EA 34.36 0.70 13.88 83.30 (24.99) 58.31
side)

Totals: Closet 18.69 201.66 1,209.80 385.86 823.94

Sewing Room Height: 8'
486.67 SF Walls 202.69 SF Ceiling
689.36 SF Walls & Ceiling 202.69 SF Floor
22.52 SY Flooring 60.83 LF Floor Perimeter

60.83 LF Ceil. Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX 0o&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.

207. Batt insulation - 4" - R13 - unfaced 243.33 SF 0.69 4.82 34.54 207.26 (62.18) 145.08
batt

208. Batt insulation - 10" - R30 - unfaced 202.69 SF 1.26 8.14 52.70 316.23 (94.88) 221.35
batt

209. Furring strip - 1" x 3" 689.36 SF 0.92 17.44 130.32 781.97 (234.59) 547.38
210. Floor protection - plastic and tape - 202.69 SF 0.29 1.11 11.98 71.87 (21.56) 50.31
10 mil
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CONTINUED - Sewing Room

DESCRIPTION QUANTITY UNIT PRICE TAX o&Pp RCV DEPREC. ACV

211. Two coat plaster over 1/2" gypsum 689.36 SF 5.11 58.77 716.28 4,297.68 (1,289.30) 3,008.38

core blueboard

212. Seal/prime then paint the walls and 689.36 SF 1.20 9.10 167.26 1,003.59 (301.08) 702.51

ceiling twice (3 coats)

213. Casing - oversized - 3 1/4" 114.00 LF 2.13 9.47 50.46 302.75 (90.83) 211.92

Existing casing not salvageable by Servpro.

214. Baseboard - 6" 60.83 LF 3.98 8.73 50.16 300.99 (90.29) 210.70

Base moldings not salvaged by Servpro during demolition.

215. Crown molding - 2 1/4" 60.83 LF 2.26 2.51 28.00 167.99 (50.39) 117.60

Crown molding not salvaged by Servpro during demolition.

216. Chair rail - 2 1/2" 60.83 LF 2.16 3.78 27.04 162.21 (48.67) 113.54

217. Paint casing - oversized - two coats 114.00 LF 1.44 1.00 33.04 198.20 (59.47) 138.73

218. Paint baseboard, oversized - two coats 60.83 LF 1.44 0.54 17.62 105.76 (31.72) 74.04

219. Paint crown molding - two coats 60.83 LF 1.39 0.37 17.00 101.92 (30.58) 71.34

220. Paint chair rail - two coats 60.83 LF 1.35 0.37 16.50 98.99 (29.71) 69.28

221. Paint door or window opening - 2 6.00 EA 31.40 1.26 37.94 227.60 (68.28) 159.32

coats (per side)

222. Paint door slab only - 2 coats (per 8.00 EA 34.36 2.80 55.54 333.22 (99.96) 233.26

side)

223. Light fixture 1.00 EA 61.02 1.82 12.56 75.40 (22.62) 52.78

224. Wire - average residence - copper 202.69 SF 4.23 12.15 173.92 1,043.45 (313.03) 730.42

wiring

225. R&R Heat/AC register - Floor 1.00 EA 14.93 0.50 3.08 18.51 (5.55) 12.96

register

226. Vapor barrier - 15# felt 202.69 SF 0.23 0.56 9.44 56.62 (17.00) 39.62

227. Oak flooring - select grade - no finish 202.69 SF 7.82 56.52 328.30 1,969.86 (590.95) 1,378.91

228. Sand, stain, and finish wood floor 202.69 SF 3.72 9.70 152.74 916.45 (274.93) 641.52

229. R&R Vinyl window - double hung, 9- 3.00 EA 308.11 40.65 193.00 1,157.98 (0.00) 1,157.98

12 sf - High grade

Totals: Sewing Room 252.11 2,319.42 13,916.50 3,827.57 10,088.93
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S Closet 1 Height: 8'
102.67 SF Walls 9.03 SF Ceiling
Bloset 1 111.69 SF Walls & Ceiling 9.03 SF Floor
1.00 SY Flooring 12.83 LF Floor Perimeter
o 12.83 LF Ceil. Perimeter
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.
230. Batt insulation - 4" - R13 - unfaced 16.00 SF 0.69 0.32 2.26 13.62 (4.09) 9.53
batt
231. Batt insulation - 10" - R30 - unfaced 9.03 SF 1.26 0.36 2.36 14.10 (4.22) 9.88
batt
232. Furring strip - 1" x 3" 111.69 SF 0.92 2.83 21.12 126.70 (38.02) 88.68
233. Floor protection - plastic and tape - 9.03 SF 0.29 0.05 0.54 3.21 (0.97) 2.24
10 mil
234. Two coat plaster over 1/2" gypsum 111.69 SF 5.11 9.52 116.04 696.30 (208.90) 487.40
core blueboard
235. Seal/prime then paint the walls and 111.69 SF 1.20 1.47 27.10 162.60 (48.79) 113.81
ceiling twice (3 coats)
236. Casing - oversized - 3 1/4" 14.00 LF 2.13 1.16 6.20 37.18 (11.16) 26.02
Casing not saved during demolition by Servpro.
237. Baseboard - 6" 12.83LF 3.98 1.84 10.58 63.48 (19.05) 44.43
Base moldings not salvaged by Servpro during demolition.
238. Paint casing - oversized - two coats 14.00 LF 1.44 0.12 4.06 24.34 (7.31) 17.03
239. Paint baseboard, oversized - two coats 12.83LF 1.44 0.11 3.72 22.31 (6.69) 15.62
240. Wire - average residence - copper 9.03 SF 4.23 0.54 7.74 46.48 (46.48) 0.00
wiring
241. Shelving - 16" - in place 15.00 LF 7.64 3.21 23.56 141.37 (42.40) 98.97
242. Oak flooring - select grade - no finish 9.03 SF 7.82 2.52 14.62 87.75 (26.32) 61.43
243. Vapor barrier - 15# felt 9.03 SF 0.23 0.02 0.42 2.52 (0.75) 1.77
244. Sand, stain, and finish wood floor 9.03 SF 3.72 0.43 6.80 40.82 (12.25) 28.57
Totals: S Closet 1 24.50 247.12 1,482.78 477.40 1,005.38
S Closet 2 Height: 8'

I 102.67 SF Walls 9.03 SF Ceiling

) 111.69 SF Walls & Ceiling 9.03 SF Floor

I 1.00 SY Flooring 12.83 LF Floor Perimeter

12.83 LF Ceil. Perimeter

AR
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DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.

245. Batt insulation - 4" - R13 - unfaced 16.00 SF 0.69 0.32 2.26 13.62 (4.09) 9.53
batt

246. Batt insulation - 10" - R30 - unfaced 9.03 SF 1.26 0.36 2.36 14.10 (4.22) 9.88
batt

247. Furring strip - 1" x 3" 111.69 SF 0.92 2.83 21.12 126.70 (38.02) 88.68
248. Floor protection - plastic and tape - 9.03 SF 0.29 0.05 0.54 3.21 (0.97) 2.24
10 mil

249. Two coat plaster over 1/2" gypsum 111.69 SF 5.11 9.52 116.04 696.30 (208.90) 487.40
core blueboard

250. Seal/prime then paint the walls and 111.69 SF 1.20 1.47 27.10 162.60 (48.79) 113.81
ceiling twice (3 coats)

251. Casing - oversized - 3 1/4" 14.00 LF 2.13 1.16 6.20 37.18 (11.16) 26.02
Existing casing was not salvageable by Servpro during demolition .

252. Baseboard - 6" 12.83LF 3.98 1.84 10.58 63.48 (19.05) 44.43
Base moldings were not salvaged by Servpro during demolition.

253. Paint casing - oversized - two coats 14.00 LF 1.44 0.12 4.06 24.34 (7.31) 17.03
254. Paint baseboard, oversized - two coats 12.83 LF 1.44 0.11 3.72 22.31 (6.69) 15.62
255. Wire - average residence - copper 9.03 SF 4.23 0.54 7.74 46.48 (46.48) 0.00
wiring

256. Shelving - 16" - in place 15.00LF 7.64 3.21 23.56 141.37 (42.40) 98.97
257. Oak flooring - select grade - no finish 9.03 SF 7.82 2.52 14.62 87.75 (26.32) 61.43
258. Vapor barrier - 15# felt 9.03 SF 0.23 0.02 0.42 2.52 (0.75) 1.77
259. Sand, stain, and finish wood floor 9.03 SF 3.72 0.43 6.80 40.82 (12.25) 28.57
Totals: S Closet 2 24.50 247.12 1,482.78 477.40 1,005.38

"H Hallway Height: 8'
364.00 SF Walls 80.85 SF Ceiling
444.85 SF Walls & Ceiling 80.85 SF Floor
8.98 SY Flooring 45.50 LF Floor Perimeter

45.50 LF Ceil. Perimeter

Missing Wall 9'X8' Opens into STAIRS

Missing Wall 3'X 8 Opens into STAIRS

Missing Wall 3'X8 Opens into STAIRS

DESCRIPTION QUANTITY UNIT PRICE TAX o&P RCV DEPREC. ACV
Demolition / Remediation completed by Servpro.

%gﬁ Batt insulation - 4" - R13 - unfaced 64.00 SF 0.69 1.27 9.10 54.53 (16.37) 38.16
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CONTINUED - Hallway

DESCRIPTION QUANTITY UNIT PRICE TAX o&Pp RCV DEPREC. ACV
261. Batt insulation - 10" - R30 - unfaced 80.85 SF 1.26 3.25 21.04 126.16 (37.85) 88.31
batt

262. Furring strip - 1" x 3" 444.85 SF 0.92 11.25 84.12 504.63 (151.40) 353.23
263. Floor protection - plastic and tape - 80.85 SF 0.29 0.44 4.78 28.67 (8.61) 20.06
10 mil

264. Two coat plaster over 1/2" gypsum 44485 SF 5.11 37.92 462.22 2,773.32 (831.99) 1,941.33
core blueboard

265. Seal/prime then paint the walls and 444.85 SF 1.20 5.87 107.94 647.63 (194.29) 453.34
ceiling twice (3 coats)

266. Casing - oversized - 3 1/4" 86.00 LF 2.13 7.14 38.06 228.38 (68.51) 159.87
Existing casing not salvageable by Servpro.

267. Baseboard - 6" 4550 LF 3.98 6.53 37.52 225.14 (67.55) 157.59
Base moldings not salvaged by Servpro during demolition.

268. (Install) Crown molding - 3-piece 4550 LF 5.80 0.00 52.78 316.68 (95.01) 221.67
Crown molding not salvaged by Servpro during demolition.

269. Paint casing - oversized - two coats 86.00 LF 1.44 0.76 24.92 149.52 (44.86) 104.66
270. Paint baseboard, oversized - two coats 45.50 LF 1.44 0.40 13.18 79.10 (23.74) 55.36
271. Paint crown molding, oversized - two 45.50 LF 1.46 0.33 13.34 80.10 (24.03) 56.07
coats

272. Paint door or window opening - 2 2.00 EA 31.40 0.42 12.64 75.86 (22.77) 53.09
coats (per side)

273. Light fixture 1.00 EA 61.02 1.82 12.56 75.40 (22.62) 52.78
274. Wire - average residence - copper 80.85 SF 4.23 4.85 69.38 416.23 (416.23) 0.00
wiring

275. R&R Heat/AC register - Floor 1.00 EA 14.93 0.50 3.08 18.51 (5.55) 12.96
register

276. Oak flooring - select grade - no finish 80.85 SF 7.82 22.55 130.98 785.78 (235.75) 550.03
277. Vapor barrier - 15# felt 80.85 SF 0.23 0.22 3.76 22.58 (6.77) 15.81
278. Sand, stain, and finish wood floor 80.85 SF 3.72 3.87 60.94 365.57 (109.67) 255.90
279. (Install) Crown molding - 2-piece 18.00 LF 3.60 0.00 12.96 77.76 (23.32) 54.44
Crown molding around attic stairs opening.

280. R&R Vinyl window - double hung, 9- 1.00 EA 308.11 13.55 64.34 386.00 (0.00) 386.00

12 sf - High grade

Totals: Hallway 122.94 1,239.64 7,437.55 2,406.89 5,030.66
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ADJUSTMENT, INC.

Z Stairs Height: 8'
—3
72.00 SF Walls 27.00 SF Ceiling
Staire, 99.00 SF Walls & Ceiling 27.00 SF Floor
o 3.00 SY Flooring 9.00 LF Floor Perimeter
9.00 LF Ceil. Perimeter

Missing Wall 9'X8' Opens into HALLWAY
Missing Wall 3'X8 Opens into HALLWAY
Missing Wall 3'X8 Opens into HALLWAY
DESCRIPTION QUANTITY UNIT PRICE TAX O&P RCV  DEPREC. ACV
281. Floor protection - plastic and tape - 27.00 SF 0.29 0.15 1.60 9.58 (2.88) 6.70
10 mil
282. Seal/prime then paint the walls and 99.00 SF 1.20 1.31 24.02 144.13 (43.23) 100.90
ceiling twice (3 coats)
Totals: Stairs 1.46 25.62 153.71 46.11 107.60
Total: 2nd Floor 948.51 9,612.32  59,142.77 18,095.84  41,046.93
Total: SKETCHI1 1,108.60  11,986.88  73,389.75 22,225.94  51,163.81
SKETCH2
Basement
e | D' 4" et . .
—rp— Excercise Height: 8'
570.67 SF Walls 280.00 SF Ceiling
Excercise T 850.67 SF Walls & Ceiling 280.00 SF Floor
| 31.11 SY Flooring 71.33 LF Floor Perimeter
71.33 LF Ceil. Perimeter

DESCRIPTION QUANTITY UNIT PRICE TAX 0o&P RCV DEPREC. ACV
283. Fluorescent - two tube - 4' - fixture 3.00 EA 94.80 9.34 58.74 352.48 (0.00) 352.48
w/lens

284. (Install) Furring strip - 1" x 3" 280.00 SF 0.46 0.00 25.76 154.56 (0.00) 154.56
285. 1/2" drywall - hung, taped, floated, 280.00 SF 1.67 8.47 95.22 571.29 (0.00) 571.29
ready for paint

286. Seal/prime then paint the walls and 850.67 SF 1.20 11.23 206.40 1,238.43 (0.00) 1,238.43

ceiling twice (3 coats)
Floor surface is preexisting.
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ADJUSTMENT, INC.

CONTINUED - Excercise

DESCRIPTION QUANTITY UNIT PRICE TAX o&P RCV DEPREC. ACV

Totals: Excercise 29.04 386.12 2,316.76 0.00 2,316.76

Total: Basement 29.04 386.12 2,316.76 0.00 2,316.76

Total: SKETCH2 29.04 386.12 2,316.76 0.00 2,316.76
Miscellaneous

DESCRIPTION QUANTITY UNIT PRICE TAX Oo&P RCV DEPREC. ACV

287. Taxes, insurance, permits & fees (Bid 1.00 EA 1,200.00 0.00 240.00 1,440.00 (0.00) 1,440.00

Item)

Building Permit allowance.

288. R&R Breaker panel - 200 amp 1.00 EA 1,214.15 21.00 247.04 1,482.19 (1,482.19) 0.00

289. R&R Door lockset - exterior 1.00 EA 54.86 1.68 11.32 67.86 (0.00) 67.86

Exterior door set allowance to secure garage for storing of items while insured's are away.

290. R&R Smoke detector 4.00 EA 56.53 4.95 46.22 277.29 (277.29) 0.00

291. Dumpster load - Approx. 30 yards, 5- 1.00 EA 860.00 0.00 172.00 1,032.00 (0.00) 1,032.00

7 tons of debris

292. Temporary toilet (per month) 4.00 MO 137.31 0.00 109.84 659.08 (0.00) 659.08

293. Cleaning Technician - per hour 16.00 HR 27.35 0.00 87.52 525.12 (0.00) 525.12

Post construction cleaning allowance.

Totals: Miscellaneous 27.63 913.94 5,483.54 1,759.48 3,724.06

Line Item Totals: 17F108616-KF 1,165.27 13,286.94 81,190.05 23,985.42 57,204.63
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ADJUSTMENT, INC.

Grand Total Areas:
8,351.92 SF Walls 3,316.76 SF Ceiling 11,668.68 SF Walls and Ceiling
3,335.04 SF Floor 370.56 SY Flooring 1,039.83 LF Floor Perimeter
0.00 SF Long Wall 0.00 SF Short Wall 1,053.26 LF Ceil. Perimeter
3,335.04 Floor Area 3,594.73 Total Area 8,090.77 Interior Wall Area
5,350.22 Exterior Wall Area 594.47 Exterior Perimeter of
Walls
0.00 Surface Area 0.00 Number of Squares 0.00 Total Perimeter Length
0.00 Total Ridge Length 0.00 Total Hip Length
Coverage Item Total % ACYV Total %
Dwelling 77,039.79 94.89% 57,204.63 100.00%
Other Structures 0.00 0.00% 0.00 0.00%
Contents 0.00 0.00% 0.00 0.00%
Ordinace or Law 4,150.26 5.11% 0.00 0.00%
Total 81,190.05 100.00% 57,204.63 100.00%
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ADJUSTMENT, INC.

Summary for Dwelling

Line Item Total 63,340.35
Material Sales Tax 1,104.22
Subtotal 64,444.57
Overhead 6,297.61
Profit 6,297.61
Replacement Cost Value $77,039.79
Less Depreciation (19,835.16)
Actual Cash Value $57,204.63
Net Claim $57,204.63
Total Recoverable Depreciation 19,835.16
Net Claim if Depreciation is Recovered $77,039.79
Kevin Flynn

Senior Adjuster
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Line Item Total

Material Sales Tax

Subtotal
Overhead
Profit

Replacement Cost Value
Less Depreciation

Actual Cash Value
Net Claim

Total Recoverable Depreciation

Net Claim if Depreciation is Recovered

17F108616-KF

South Portland, ME 04106-3437

Summary for Ordinace or Law

Kevin Flynn
Senior Adjuster

3,397.49
61.05

3,458.54
345.86
345.86

$4,150.26
(4,150.26)

$0.00
$0.00

4,150.26

$4,150.26

6/22/2017
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ADJUSTMENT, INC.

Estimate: 17F108616-KF
Area: SKETCH1

Area: 1st Floor
Living Room
Coverage: Dwelling
Dining Room
Coverage: Dwelling
Bathroom

Coverage: Dwelling
Kitchen

Coverage: Dwelling
Hallway

Coverage: Dwelling
F Closet

Coverage: Dwelling
Foyer

Coverage: Dwelling
D Closet

Coverage: Dwelling
Entry

Coverage: Dwelling
Stairs

Coverage: Dwelling

Recap by Room

100.00% =

100.00%

100.00%

100.00%

100.00%

100.00%

100.00%

100.00%

100.00%

100.00%

Area Subtotal: 1st Floor

Coverage: Dwelling

Area: 2nd Floor
Bedroom 1
Coverage: Dwelling
Coverage: Ordinace or Law
Closet 1A
Coverage: Dwelling
Coverage: Ordinace or Law
Closet 1B
Coverage: Dwelling
Coverage: Ordinace or Law
Guest Bedroom 2

Coverage: Dwelling

17F108616-KF

100.00%

92.88% =
7.12% =

97.10% =
2.90% =

97.06% =
2.94% =

93.23%

7,027.16 10.53%
7,027.16
2,385.68 3.57%
2,385.68
158.36 0.24%
158.36
471.65 0.71%
471.65
147.19 0.22%
147.19
110.54 0.17%
110.54
192.55 0.29%
192.55
62.37 0.09%
62.37
228.54 0.34%
228.54
928.29 1.39%
928.29
11,712.33 17.55%
11,712.33
6,683.31 10.01%
6,207.39
475.92
834.63 1.25%
810.43
24.20
825.98 1.24%
801.66
24.32
6,022.02 9.02%
5,614.08
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Coverage: Ordinace or Law
Closet 2

Coverage: Dwelling

Coverage: Ordinace or Law
Bathroom

Coverage: Dwelling

Coverage: Ordinace or Law
Office / Storage

Coverage: Dwelling
Closet

Coverage: Dwelling

Coverage: Ordinace or Law
Sewing Room

Coverage: Dwelling
S Closet 1

Coverage: Dwelling

Coverage: Ordinace or Law
S Closet 2

Coverage: Dwelling

Coverage: Ordinace or Law
Hallway

Coverage: Dwelling

Coverage: Ordinace or Law
Stairs

Coverage: Dwelling

Area Subtotal: 2nd Floor

Coverage: Dwelling
Coverage: Ordinace or Law

Area Subtotal: SKETCH1

Coverage: Dwelling
Coverage: Ordinace or Law

Area: SKETCH2

Area: Basement

Excercise
Coverage: Dwelling

Area Subtotal: Basement

Coverage: Dwelling

Area Subtotal: SKETCH2

17F108616-KF

6.77%

97.18% =
2.82% =

91.84% =
8.16% =

100.00%

97.28% =
2.72% =

100.00%

96.85% =
3.15% =

96.85% =
3.15% =

94.37% =
5.63% =

100.00%

95.97% =
4.03% =

96.75% =
3.25% =

100.00%

100.00%

407.94
1,005.42
977.04
28.38
6,758.49
6,207.33
551.16
5,493.75
5,493.75
989.45
962.55
26.90
11,344.97
11,344.97
1,211.16
1,172.96
38.20
1,211.16
1,172.96
38.20
6,074.97
5,732.97
342.00
126.63

126.63

1.51%

10.13%

8.23%

1.48%

17.00%

1.81%

1.81%

9.10%

0.19%

48,581.94

46,624.72
1,957.22

72.80%

60,294.27

58,337.05
1,957.22

1,901.60
1,901.60

90.34%

2.85%

1,901.60
1,901.60

2.85%

1,901.60

6/22/2017
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ADJUSTMENT, INC.

Coverage: Dwelling 100.00% = 1,901.60
Miscellaneous 4,541.97 6.81%
Coverage: Dwelling 68.29% = 3,101.70
Coverage: Ordinace or Law 31.71% = 1,440.27
Subtotal of Areas 66,737.84 100.00%
Coverage: Dwelling 94.91% = 63,340.35
Coverage: Ordinace or Law 5.09% = 3,397.49
Total 66,737.84 100.00%
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Recap by Category with Depreciation

O&P Items RCV Deprec. ACV

CABINETRY 397.53 119.26 278.27
Coverage: Dwelling @ 100.00% = 397.53

CLEANING 437.60 437.60
Coverage: Dwelling @ 100.00% = 437.60

GENERAL DEMOLITION 1,254.54 170.59 1,083.95
Coverage: Dwelling @ 87.63% = 1,099.37
Coverage: Ordinace or Law @ 12.37% = 155.17

DOORS 82.06 24.62 57.44
Coverage: Dwelling @ 100.00% = 82.06

DRYWALL 467.60 467.60
Coverage: Dwelling @ 100.00% = 467.60

ELECTRICAL 4,365.60 3,579.30 786.30
Coverage: Dwelling @ 25.73% = 1,123.28
Coverage: Ordinace or Law @ 74.27% = 3,242.32

FLOOR COVERING - VINYL 94.60 28.38 66.22
Coverage: Dwelling @ 100.00% = 94.60

FLOOR COVERING - WOOD 7,309.58 2,192.88 5,116.70
Coverage: Dwelling @ 100.00% = 7,309.58

PERMITS AND FEES 1,200.00 1,200.00
Coverage: Dwelling @ 100.00% = 1,200.00

FINISH CARPENTRY / TRIMWORK 4,646.11 1,273.84 3,372.27
Coverage: Dwelling @ 100.00% = 4,646.11

FINISH HARDWARE 93.14 14.44 78.70
Coverage: Dwelling @ 100.00% = 93.14

FRAMING & ROUGH CARPENTRY 3,613.60 1,045.45 2,568.15
Coverage: Dwelling @ 100.00% = 3,613.60

HEAT, VENT & AIR CONDITIONING 82.98 24.90 58.08
Coverage: Dwelling @ 100.00% = 82.98

INSULATION 1,490.82 447.24 1,043.58
Coverage: Dwelling @ 100.00% = 1,490.82

LIGHT FIXTURES 647.60 108.98 538.62
Coverage: Dwelling @ 100.00% = 647.60

INTERIOR LATH & PLASTER 19,355.82 5,806.74 13,549.08
Coverage: Dwelling @ 100.00% = 19,355.82

PLUMBING 881.01 128.74 752.27
Coverage: Dwelling @ 100.00% = 881.01

PAINTING 12,024.24 3,301.08 8,723.16
Coverage: Dwelling @ 100.00% = 12,024.24

TILE 801.15 240.34 560.81
Coverage: Dwelling @ 100.00% = 801.15

17F108616-KF 6/22/2017 Page: 29


http://www.colonialadj.com

Colonial Adjustment, Inc.

Inspections Division

A bace: 08/10/17
C l\:;gl 111 Wescott Road
SOLOTIAL — goyth Portland, ME 04106-3437
(800) 445-2330
Fax (207) 797-6820
www.colonialadj.com
O&P Items RCV Deprec. ACV
TEMPORARY REPAIRS 549.24 549.24
Coverage: Dwelling @ 100.00% 549.24
WINDOW TREATMENT 408.92 122.68 286.24
Coverage: Dwelling @ 100.00% 408.92
WINDOWS - VINYL 2,903.00 2,903.00
Coverage: Dwelling @ 100.00% 2,903.00
WALLPAPER 2,161.10 648.33 1,512.77
Coverage: Dwelling @ 100.00% 2,161.10
O&P Items Subtotal 65,267.84 19,277.79 45,990.05
Non-O&P Items RCV Deprec. ACV
HAZARDOUS MATERIAL REMEDIATION 1,470.00 441.00 1,029.00
Coverage: Dwelling @ 100.00% 1,470.00
Non-O&P Items Subtotal 1,470.00 441.00 1,029.00
O&P Items Subtotal 65,267.84 19,277.79 45,990.05
Material Sales Tax 1,165.27 342.49 822.78
Coverage: Dwelling @ 94.76% 1,104.22
Coverage: Ordinace or Law @ 5.24% = 61.05
Overhead 6,643.47 1,962.07 4,681.40
Coverage: Dwelling @ 94.79% = 6,297.61
Coverage: Ordinace or Law @ 521% = 345.86
Profit 6,643.47 1,962.07 4,681.40
Coverage: Dwelling @ 94.79% = 6,297.61
Coverage: Ordinace or Law @ 5.21% 345.86
Total 81,190.05 23,985.42 57,204.63
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