Cape Construction, Inc. =

Building with Values

o PreCast Bulkhead- Furnish and install pre-cast bulkhead on back side of house.
Bolt & seal concrete as needed. Provide Bilco door set up and exterior door set up
at bottom of stairs.

- Excavate for new bulkhead.

- Use skid steer to carry material around house and load on truck.

- Use concrete chain saw to cut 40” wide opening in foundation wall and haul
off.

- Furnish and install pre-cast concrete bulkhead as per drawings submitted.

- Tie-in exterior drain as needed

- Backfill with clean sand fill.

- Mark out for Dig Safe and call same.

o Misc.- All new solid core doors & hardware throughout, 4 bedrooms to have new
carpet, complete painting throughout, all demo and disposal included, house to be
turn key upon completion.

- 20 new interior door slabs to replace existing sizes. Doors to be solid core.
Profile to be determined.

e This estimate is a rough budget based on 11/25/14 walk through. Subject to
change based on actual agreed upon designs and products to be determined.

Notes
» Jobsite to be kept clean throughout project.
® Unexpected items hidden in ceilings and inside walls, additions and/or
deletions by Owner shall be treated as written change orders agreed
upon by both Owner & Contractor
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