Project: 131 Johnson Dec 2014

DOOR SCHEDULE: First Floor

Mark Location Size Frame Data Door Data HW Set Notes

101 Exterior to Vestibule Existing to Remain

102  Vestibule to Lobby Existing tc Remain

103 Lobby to Bath Existing to Remain

104 L.obby to Bath Existing relocated

105  Waiting to Corridor 3070 HM 16 ga RH Wood: full glass LHR Passage Sidelight Frame

106 Reception to Manager 3070 HM16 ga RH Wood: half glass RH Lock

107 Corridor to Reception Office 3070 HM 16 ga RH Wood: half giass RH Passage

108 Corridor to Stair 3070 HM 16 ga LH ULB HM: narrow light RHR Lockset

109 Corridor to Dr Office 307¢ HM16 ga LH Wood: Full glass LH Lockset

110 Corridor to Operatory 3070 HM16 ga RH Wood: TBD LHR Passage Door pending salvage
111 Corridor to Operatory 3070 HM16 ga LH Wood: TBD RHR Passage Door pending salvage
112 Corridor to Operatory 3070 HM16ga RH Wood: TBD LHR Passage Door pending salvage
113 Corridor to Operatory 3070 HM16 ga RH Wood: TBD LHR Passage Door pending salvage
116a Corridor to Stair 3070 HM16 ga I.LH ULB HM: narrow light RHR Lock

114 Corridor to Operatory 3070 HM16ga RH Wood: TBD LHR Passage Door pending salvage
116 Corridor to Operatory 3070 HM 16 ga RH Wood: TBD LHR Passage Door pending salvage
117 Corridor to Break Room 3070 HM 16 ga LH Wood: Full glass RHR Passage

118 Changing Room Existing fo Remain

119 Changing Room Existing to Remain

120 Boy Scout Shop Entry Existing to Remain

121 Break Room to Stair 3070 HM16ga LHULB HM: narrow light RHR lock

122 Locker Room to Bath 3070 HM16ga RH Wood: flush RH Privacy

123 Closet 3070 HM16ga LH Wood: flush RHR Passage

124 Storage 3070 HM 16 ga RH Wood: flush RH TBD Lock TBD

125 Lobby to Recovery 3070 HM16ga LHULB HM: Flush LH Lock PG21 Alarm?

126  Single Recovery 3070 HM16 ga LH Wood: TBD RHR Passage Door pending salvage
127 Elevator Lobby to Waiting 3070 HM16 ga LH Wood: full glass RHR Lock Sidelight frame



