Project - 131 Johnson Dec 2014

DOOR SCHEDULE: Second Fioor

Mark Location Size  Frame Data Door Data HW Set Notes .

201 Waiting to Reception 3070 HM16 ga LH Wood: full glass RHR Lock Sidelight frame

202 Elevator lobby to waiting 3070 HM16 ga LH Wood: fuli giass RHR Lock Sidelight frame

203 Elevator lobby to Storage Existing door and frame to remain

204 Elevator to bath Existing door and frame to remain

205 Rental space to bath Existing door and frame to remain

206 Elevator lobby to Rental 3070 HM16ga LH Wood: Full glass LH Lock

207 Elevator lobby to Lab 3070 HM 16 ga RH Wood: narrow light RH Lock

208 Corridor 1 to Closet 6070 HM16ga Pair Wood: flush N/A Ball catch

209 Corridor 1 to Corridor 2 3070 HM16ga RH Wood: half light RH passage

210 Corridor 1 to Bath 3070 HM16ga LH Wood: flush RH privacy

211 Corridor 1 to Stair Existing door and frame to remain

212 Corridor 2 to Office 3070 HM16ga RH Wood: half light RH Lock

213 Corridor 2 to Bath Existing door and frame fo remain

214 Break Room to Lockers 3070 HM16 ga LH Wood: flush LH passage

215 Reception to Break room 3070 HM16ga LH Wood: half light LH passage

216 Lab to Stair Existing door and frame to remain

217 Stair to Rental Space 3070 HM16ga RH ULB HM: narrow light RH Lock

218 Lab to Lab Bath 3070 HM16ga RH Wood: flush RH privacy

219 Lab to Lab Office 3070 HM16 ga LH Wood: half light LH Lock

220 Lab Corridor to Fabrication 3070 HM16ga LH Wood: half light LH Lock

221 Lab Corridor to Corridor 1 3070 HM16 ga LH Wood: TBD LH passage Door pending salvage
222 Corridor 1 to Work Area 3070 HM16ga RH Wood: TBD RH passage Door pending salvage
223 Corridor 1 to Tech 3070 HM16 ga RH Wood: TBD RH Lock Door pending salvage
224  Corridor 1 to Storage 3070 HM16ga LH Wood: flush RHR Lock

225 Cioset 3070 HM16ga LH Wood: flush RHR Passage

226 Corridor 3 to Bath 3070 HM 16 ga LH Wood: flush L.H privacy

227 Corridor 3 to Office 3070 HM 16 ga RH wood: TBD LHR passage Door pending salvage



