

FIRST FLOOR ROOM FINISH SCHEDULE

ROOM NUMBER	ROOM NAME	FLOOR	BASE	WALLS				CEILING		ROOM NUMBER	REMARKS
				NORTH	SOUTH	EAST	WEST	MATERIAL	HEIGHT		
101	FULLFILLMENT	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	101	
102	MEN'S TOILET	CT	CT	CT/GWB	CT/GWB	CT/GWB	CT/GWB	ACT	9'-0"	102	
102a	SHOWER	CT	CT	CT/GWB	CT/GWB	CT/GWB	CT/GWB	GWB	8'-0"	102a	
103	WOMEN'S TOILET	CT	CT	CT/GWB	CT/GWB	CT/GWB	CT/GWB	ACT	9'-0"	103	
103a	SHOWER	CT	CT	CT/GWB	CT/GWB	CT/GWB	CT/GWB	GWB	8'-0"	103a	
104	STAIR	RUBBER	RES	GWB	GWB	GWB	GWB	EXP	N/A	104	
105	STAIR	RUBBER	RES	GWB	GWB	GWB	GWB	EXP	N/A	105	
106	T/D	VCT	RES	GWB	GWB	GWB	GWB	EXP	N/A	106	
107	ELEC.	VCT	RES	GWB	GWB	GWB	GWB	EXP	N/A	107	
108	JAN.	VCT	RES	FRP	FRP	FRP	FRP	GWB	8'-0"	108	
109	SUPPLIES	VCT	RES	GWB	GWB	GWB	GWB	GWB	8'-0"	109	
110	TRANSP. STORAGE	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	110	
111	CORR.	VCT	RES	GWB/WP	GWB/WP	-	GWB/WP	ACT	9'-0"	111	
112	COMPUTER REPAIR LAB	SDVCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	112	
113	COMPUTER STORAGE	SDVCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	113	
114	MID RANGE/SERVER ROOM	SDVCT	RES	GWB	GWB	GWB	GWB	PTD EXP	N/A	114	
115	BOTTLE	VCT	RES	GWB	GWB	GWB	GWB	EXP.	N/A	115	
116	FARE COLLECTION STORAGE	VCT	RES	GWB	GWB	GWB	GWB	EXP.	N/A	116	
117	SEC. EVID. STORAGE	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	117	
118	INTERVIEW	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	118	
119	OFFICE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	119	
120	OFFICE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	120	
121	OFFICE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	121	
122	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	122	
123	CONFERENCE TRAINING	CPT	RES	GWB/RAIL	GWB/RAIL	GWB/RAIL	GWB/RAIL	ACT	9'-0"	123	
124	STORAGE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	124	
125	JAN.	VCT	RES	FRP	FRP	FRP	FRP	GWB	8'-0"	125	
126	OFFICE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	126	
127	OFFICE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	127	
128	OFFICE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	128	
129	WAITING	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	129	
130	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	130	
131	TOILET	CT	CT	CT/GWB	CT/GWB	CT/GWB	CT/GWB	ACT	8'-0"	131	
132	RECEPT.	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	132	
133	TOILET	CT	CT	CT/GWB	CT/GWB	CT/GWB	CT/GWB	ACT	8'-0"	133	
134	WORK ROOM	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	134	
135	WOMEN'S SHOWER	CT	CT	CT/GWB	CT/GWB	CT/GWB	CT/GWB	ACT	8'-0"	135	
136	MEN'S SHOWER	CT	CT	CT/GWB	CT/GWB	CT/GWB	CT/GWB	ACT	8'-0"	136	
137	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	137	
138	BREAKROOM	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	138	
139	LOCKERS	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	139	
140	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	140	
141	COMP.	SDVCT	RES	GWB	GWB	GWB	GWB	EXP	N/A	141	
142	TROOPERS	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	142	
143	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	143	
144	SUP.	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	144	
145	SALLYPORT	S. CONC.	-	CMU	CMU	CMU	CMU	EXP	N/A	145	
146	ARMORY	S. CONC.	-	CMU	CMU	CMU	CMU	EXP	N/A	146	
147	INTERVIEW	VCT	RES	GWB	CMU	GWB	GWB	ACT*	9'-0"	147	*PROVIDE HOLD DOWN CLIPS
148	INTOX.	VCT	RES	GWB	CMU	GWB	GWB	GWB	9'-0"	148	EPOXY WALL FINISH ON GWB
149	TOILET	CT	CT	CT/GWB	CT/GWB	CT/GWB	CT/GWB	ACT*	8'-0"	149	EPOXY WALL FINISH ON GWB, *PROVIDE HOLD DOWN CLIPS
150	VEST.	VCT	RES	GWB	GWB	GWB	GWB	GWB	9'-0"	150	
151	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	151	
152	OFFICE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	152	
153	OPEN OFFICE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	153	
154	BREAKROOM	VCT	RES	GWB	GWB	GWB	GWB	ACT/GWB	VARIES	154	
155	VENDING	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	155	
156	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	156	
157	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	157	
157a	ALCOVE	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	157a	
158	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	158	
159	CONFERENCE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	159	
160	ELEV. MACH.	S. CONC.	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	160	
161	OPEN OFFICE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	161	
162	OFFICE	CPT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	162	
163	CUSTODIAL STORAGE	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	163	
164	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	164	
165	VEST.	VCT	RES	GWB	GWB	GWB	GWB	GWB	9'-0"	165	
166	OFFICE SUPPLIES	S. CONC.	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	166	
167	BUILDING SERVICES	S. CONC.	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	167	
168	SHIP/RECEIVE	S. CONC.	-	PLY/GWB	PLY/GWB	PLY/GWB	PLY/GWB	PT EXP.	N/A	168	4' HIGH PLYWOOD WAINSCOT ALL WALLS
169	MECH.	S. CONC.	RES	GWB	GWB	GWB	GWB	EXP.	N/A	169	
170	CORR.	VCT	RES	GWB/WP	GWB/WP	GWB/WP	GWB/WP	ACT	9'-0"	170	
171	TEL/DATA	S. CONC.	RES	GWB	GWB	GWB	GWB	EXP.	N/A	171	
172	ELEC.	S. CONC.	RES	GWB	GWB	GWB	GWB	EXP.	N/A	172	
173	FILE STORAGE	VCT	RES	GWB	GWB	GWB	GWB	EXP.	N/A	173	
174	PLAN STORAGE	VCT	RES	GWB	GWB	GWB	GWB	ACT	9'-0"	174	

GENERAL NOTES:

- SEE G1001 FOR PROJECT GENERAL NOTES.

FINISH NOTES:

- SEE SPECIFICATIONS FOR ADDITIONAL INFORMATION REGARDING FINISH MATERIALS.
- REFER TO PARTITION LEGEND FOR TYPE OF GWB COMPOSITION REQUIRED. "ABUSE RESISTANT", "MOISTURE RESISTANT" OR OTHER (TYPICAL).
- REFER TO INTERIOR ELEVATIONS FOR MORE INFORMATION ON MATERIAL LOCATIONS

FINISH ABBREVIATIONS:

ACT	ACOUSTICAL CEILING TILE
CONC	CONCRETE, SEALED
CEM	CEMENT BOARD
CPT	CARPET
CT	CERAMIC TILE
EXP	EXPOSED STRUCTURE
FRP	FIBERGLASS REINFORCED PANEL
GWB	GYPSUM WALLBOARD, PAINTED
INS	INSULATED
MAT	WALK-OFF MAT
PF	PRE-FINISHED BY MANUFACTURER
PLAM	PLASTIC LAMINATE
PTD	PAINTED
QT	QUARRY TILE
RB	RUBBER BASE
RCP	REFLECTED CEILING PLAN
RES	RESILIENT BASE
SF	STOREFRONT (ALUMINUM)
SV	SHEET VINYL
VCT	VINYL COMPOSITION TILE
VWC	VINYL WALL COVERING
WD	WOOD
WDP	WOOD PANELING
WP	WALL PROTECTION
WSC	WOOD WAINSCOT

**SM
RT**

ARCHITECTURE ENGINEERING PLANNING
SHORT

144 Fore Street/P.O. Box 618
Portland, Maine 04104
tel. (207) 772-3846
fax. (207) 772-1070

PROJECT TITLE:
**MAINE TURNPIKE AUTHORITY
ADMINISTRATION BUILDING**
PORTLAND, MAINE

CURRENT ISSUE STATUS:
ISSUED FOR BIDDING/CONSTRUCTION
7-9-07

REV	DESCRIPTION	DATE
0	BIDDING/CONSTRUCTION	7-9-07

GRAPHIC SCALE:
0" 1"

SCALE: AS NOTED

PROJECT MANAGER: SLB

JC/DRAWN BY: TCM/TCM

A/E OF RECORD: SLB

CAD FILE: AE601-06016

PROJECT NO: 06016

DATE: 7-9-07

SHEET TITLE:
**FIRST FLOOR
ROOM FINISH
SCHEDULE**

SHEET No. **AE601**

© copyright 2007 SMRT INC.