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DEMOLITION SHEET NOTES: <|s
1. REMOVE WALL FOR PROPOSED OPENING - SUPPORT AS REQUIRED - =2
9|3
2. SAWCUT + REMOVE CONCRETE SLAB. COORDINATE WIDTH + LOCATION W/ PLUMBING 5|2
CONTRACTOR. TRENCH WIDTH IS 2-6" TYPICAL @ O > | €
L~ | S
3. CORE-DRILL CONCRETE FOUNDATION WALL FOR PIPE PENETRATIONS — % @
o
& B e)
4. OWNER ADVISES THAT STRUCTURAL TIE BEAMS MAY BE LOCATED BENEATH FLOOR — < |5
SLAB. CONTRACTOR IS TO NOTIFY ENGINEER IF TIE BEAMS INTERFERE WITH INTENDED 96
PIPE RUN. PENETRATIONS WILL NOT BE MADE THROUGH TIE BEAMS IF ENCOUNTERED. Y- 2
LOCATE ANY UNDERSLAB OBSTRUCTIONS PRIOR TO PENETRATING FOOTING AND W |
CONTRACTOR IS TO COORDINATE FIELD-VERIFIED PIPE ELEVATION WITH MANHOLE =z 8
FABRICATION Q| =
{ = | =
w | w
5. TEST CUT TO DETERMINE SLAB DEPTH PRIOR TO SLAB CUTTING. DO NOT CUT DEEPER DATE: 2/3/16
THAN THE SLAB DEPTH TO AVOID DAMAGING TIE BEAMS THAT MAY BE CAST DR pe———
INTEGRALLY WITH THE SLAB '
SHEET NO.

. REMOVE CONCRETE HOUSEKEEPING PAD
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