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Reviewed for Code Compliance
Inspections Division

Date:

EXTERIOR HVAC
UNIT TO BE REMOVED

OIOICI0IONG,

REMOVE ALL
COMPLETELY.

REMOVE ALL
COMPLETELY

REMOVE ALL
COMPLETELY.

REMOVE ALL
COMPLETELY

REMOVE ALL

EXISTING INTERIOR PARTITIONS AND DOORS

EXISTING EXISTING FINISHES ON EXTERIOR WALLS
DOWN TO ORIGINAL WOOD STUDS.

EXISTING FLOORING, BASE AND UNDERLAYMENTS

EXISTING CEILINGS AND SUPPORT ELEMENTS
DOWN TO EXISTING STRUCTURE.

EXISTING ELECTRICAL ELEMENTS (WIRING, CONDUIT,

FIXTURES, DEVICES, ETC...) COMPLETELY.

REMOVE ALL

EXISTING PLUMBING & MECHANICAL ELEMENTS (PIPING,

FIXTURES, ETC...) COMPLETELY.

EXISTING TO BE REMOVED

EXISTING TO REMAIN

GENERAL NOTES:

ALL EXISTING STRUCTURAL ELEMENTS (COLUMNS, BEARING WALLS,
JOISTS, ROOF TRUSSES, ETC...) ARE TO REMAIN.

CO—ORDINATE WITH THE PLUMBING CONTRACTOR TO DETERMINE
THE EXTENT OF CONC. SLAB REMOVAL FOR PLUMBING PIPE TRENCHES.

REFER TO MECH., PLUMBING, AND ELEC. DRAWINGS FOR ADDITIONAL
INFORMATION.

THE CONTRACTOR SHALL IDENTIFY ANY/ALL LOAD BEARING PARTITIONS
PRIOR TO THE REMOVAL OF ANY PARTITIONS. ANY REQUIRED SHORING
SHALL BE IN PLACE PRIOR TO THE REMOVAL OF SUCH MATERIAL.

THE CONTRACTOR SHALL IDENTIFY ALL LOCATIONS WHERE
PENETRATIONS ARE REQUIRED IN EXISTING WALLS (MECH., PLUMBING,
ETC...). PROPER OPENING SIZES SHALL BE PROVIDED WITH HEADERS
AND LINTELS AS NECESSARY.

CO—ORDINATE ALL REQUIRED ROOF PENETRATIONS WITH THE
MECHANICAL & PLUMBING CONTRACTORS.

CONTRACTOR SHALL VERIFY ALL ALARM AND SECURITY SYSTEMS THAT ARE
REQUIRED TO REMAIN ACTIVE THROUGHOUT DEMOLITION PHASE.

DEMOLITION SCHEDULE

NTS

AS

DEMOLITION NOTES

A2

NTS

STOREFRONT COMPLETELY
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— REMOVE EXG ALUMINUM

ROBERT J. FOSTER ARCHITECT
36 Groveside Road, Portland, Maine 04102
(207) 761-3822

Project Title

CROSS INSURANCE
RENOVATIONS

2367 CONGRESS STREET

PORTLAND, MAINE
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DEMOLITION FLOOR PLAN
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