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DEMOLITION PLAN - LEVEL 2

A1

3/32" = 10"

DEMOLITION NOTES:

Date:

COORDINATE EXTENT OF DEMOLITION WITH LOCATIONS
OF PARTITIONS DESCRIBED ON PLANS AND WITH
LOCATIONS OF FINISHES NOTED AS EXISTING TO REMAIN.
ANY WALL, PARTITION OR SURFACE DISTURBED BECAUSE
OF NEW WORK OR DEMOLITION SHALL BE PATCHED AND
FINISHED CONTINUOUSLY TO THE NEAREST CORNER
UNLESS NOTED OTHERWISE, MATCH EXISTING ADJACENT
CONSTRUCTION FINISHES, CONTINUITY AND FIRE
RATINGS UNLESS NOTED OTHERWISE.
PROTECT ALL FINISHES, MATERIALS AND EQUIPMENT
NOTED AS EXISTING TO REMAIN. CONTRACTOR SHALL BE
RESPONSIBLE TO REPLACE ALL FINISHES, MATERIALS
AND EQUIPMENT DAMAGED DURING CONSTRUCTION.
DIMENSIONS INDICATED WITH A + ARE EXISTING
CONDITION AND NEED TO BE VERIFIED IN FIELD.

5. CONTRACTOR TO HOLD A PRE-DEMOLITION MEETING
WITH OWNER, CONSTRUCTION MANAGER, SUB
CONTRACTORS, ETC. PRIOR TO BEGINNING DEMOLITION
WORK TO REVIEW HOSPITALS POLICIES, NOISE CONTROL
MEASURES, ETC.
CLEARLY INDENTIFY AND TAG MECHANICAL, PLUMBING
AND ELECTRICAL FIXTURES OR EQUIPMENT THAT ARE
STILL IN USE PRIOR TO DEMOLITION TO AVOID
ACCIDENTAL REMOVAL.
SEE MECHANICAL, ELECTRICAL AND PLUMBING
DRAWINGS FOR THE SCOPE OF DEMOLITION IN THOSE
DISCIPLINES.

DEMOLITION KEY NOTES:
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REMOVE DOOR, FRAME AND HARDWARE. COORDINATE
WITH OWNER THOSE ITEMS TO BE SALVAGED PRIOR

TO REMOVAL.

REMOVE CEILING TILES AND GRID COMPLETE.
COORDINATE WITH OWNER THOSE ITEMS TO BE

SALVAGED PRIOR TO REMOVAL.

REMOVE EXISTING WALL IN ITS ENTIRETY FROM FLOOR
TO STRUCTURE AS INDICATED BY DASHED LINE. PRIOR
TO REMOVAL, INDENTIFY IF WALL IS LOAD BEARING. IF

FOUND TO BE A BEARING WALL, NOTIFY ARCHITECT

IMMEDIATELY .

REMOVE FINISH FLOOR MATERIAL (IF ANY) AND BASE.
PREPARE SURFACE FOR NEW FINISHES AS REQUIRED

BY SCHEDULE AND SPECIFICATIONS.

REMOVE ACCESS FLOORING AND STANDS AND
SALVAGE FOR REUSE. CLEAN AND PREP SURFACE

BELOW FOR NEW FLOOR FINISH.

REMOVE CEILING TILES AND SALVAGE FOR REUSE.
GRID SYSTEM TO BE REMOVED ONLY WHERE ACCESS

IS NEEDED FOR WORK ABOVE.

CUT OPENING TO ACCOMODATE NEW CORRIDOR AND

CLOSE TO NEW 1 HOUR CEILING ABOVE.

REMOVE FRAME COMPLETE. COORDINATE WITH
OWNER THOSE ITEMS TO BE SALVAGED PRIOR TO

REMOVAL.

REMOVE PORTION OF EXISTING WALL TO ALLOW FOR

NEW CONSTRUCTION.

REMOVE PORTION OF RAISED CONCRETE SLAB WHERE

INDICATED BY DASHED LINE.

REMOVE STAIR, RAMP, LANDING AND HANDRAIL

COMPLETE.

REMOVE DOOR, FRAME AND HARDWARE. SALVAGE

DOOR FOR REUSE IN THIS LOCATION.

ALL STAINED WOOD WALL BASE TO BE REMOVED.
PATCH/REPAIR WALL AS REQUIRED TO PREP FOR NEW

BASE.

REMOVE ACOUSTIC PANEL.

REMOVE PIPE AND CHAIN LINK FENCING COMPLETE.
PATCH AND REPAIR CONCRETE FLOOR AREAS

DAMAGED DURING FENCE REMOVAL.

REPAIR BOLLARD IF SALVAGEABLE, REPLACE IF NOT.

REMOVE PLUMBING FIXTURE COMPLETE. REFER TO
PLUMBING DRAWINGS FOR EXTENT OF NEW WORK.
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