
CEILING NOTES:

1. SEE G-001 FOR GENERAL PROJECT NOTES.

2. SEE FINISH SCHEDULE FOR CEILING AND CEILING GRID


TYPES.
3. EXCEPT WHERE INDICATED, CENTER CEILING GRIDS IN


ROOMS. USE HALF TILES OF GREATER @ PERIMETERS

WHEN POSSIBLE.

4. ALIGN CEILING ITEMS AS SHOWN, WITH COMMON

CENTERLINES TYPICALLY. CENTER ITEMS IN CEILING, OR

IN AREAS UNLESS INDICATED OTHERWISE.


5. WHERE TEGULAR OR BEVELED TILE IS USED, PAINT ALL

CUT EDGES TO MATCH.


6. CAULK JOINT BETWEEN CEILING GRID (WALL ANGLE) AND

WALL WHERE GAPS ARE LARGER THAN 1/8" OR GREATER.


7. PROVIDE ACCESS PANELS AS REQUIRED IN GWB CEILINGS

FOR ACCESS AS REQUIRED BY ALL TRADES.


8. FIRE SPRINKLERS SHALL BE CENTERED IN CEILING TILE

OR HALF TILE AS SHOWN. FIRE SPRINKLERS SHALL BE

LOCATED IN ALIGNMENT WITH OTHER CEILING ITEMS AND

SHALL BE PLACED IN COORDINATION WITH LIGHT FIXTURE

POSITIONS INDICATED, TYPICAL.


9.  FIRE PROTECTION CONTRACTOR SHALL BE RESPONSIBLE

FOR PROVIDING A COMPLETE AND FULLY CODE

COMPLIANT SYSTEM, INCLUDING HEADS NOT INDICATED

IN THIS DRAWING. SIDEWALL MOUNT SPRINKLER HEADS

UNDER BALCONIES ARE NOT SHOWN IN THE CEILING

PLANS.

10. SEE MECHANICAL, ELECTRICAL AND PLUMBING

DRAWINGS FOR ADDITIONAL INFORMATION.


11. WHERE ARCHITECTURAL DRAWINGS DEPICT MECHANICAL

OR ELECTRICAL ITEMS OR EQUIPMENT (LIGHTS,

DIFFUSERS, ETC.) INSTALLATION OF SUCH ITEMS SHALL

BE COORDINATED WITH EACH RESPECTIVE TRADE SUB-
CONTRACTOR.

12. WHERE DRAWINGS DO NOT ACCESS INSTALLATION

METHODOLOGY, THE CONTRACTOR SHALL BE BOUND TO

PERFORM IN STRICT COMPLIANCE WITH THE

MANUFACTURER'S SPECIFICATIONS, AND STANDARD

INDUSTRY STANDARDS.
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