
DEMOLITION NOTES:


1. COORDINATE EXTENT OF DEMOLITION WITH LOCATIONS

OF PARTITIONS DESCRIBED ON PLANS AND WITH

LOCATIONS OF FINISHES NOTED AS EXISTING TO REMAIN.


2. ANY WALL, PARTITION OR SURFACE DISTURBED BECAUSE

OF NEW WORK OR DEMOLITION SHALL BE PATCHED AND

FINISHED CONTINUOUSLY TO THE NEAREST CORNER

UNLESS NOTED OTHERWISE, MATCH EXISTING ADJACENT

CONSTRUCTION FINISHES, CONTINUITY AND FIRE

RATINGS UNLESS NOTED OTHERWISE.


3. PROTECT ALL FINISHES, MATERIALS AND EQUIPMENT

NOTED AS EXISTING TO REMAIN. CONTRACTOR SHALL BE

RESPONSIBLE TO REPLACE ALL FINISHES, MATERIALS

AND EQUIPMENT DAMAGED DURING CONSTRUCTION.


4. DIMENSIONS INDICATED WITH A ± ARE EXISTING

CONDITION AND NEED TO BE VERIFIED IN FIELD.


5. CONTRACTOR TO HOLD A PRE-DEMOLITION MEETING

WITH OWNER, CONSTRUCTION MANAGER, SUB

CONTRACTORS, ETC. PRIOR TO BEGINNING DEMOLITION

WORK TO REVIEW HOSPITALS POLICIES, NOISE CONTROL

MEASURES, ETC.

6. CLEARLY INDENTIFY AND TAG MECHANICAL, PLUMBING

AND ELECTRICAL FIXTURES OR EQUIPMENT THAT ARE

STILL IN USE PRIOR TO DEMOLITION TO AVOID

ACCIDENTAL REMOVAL.


7. SEE MECHANICAL, ELECTRICAL AND PLUMBING

DRAWINGS FOR THE SCOPE OF DEMOLITION IN THOSE

DISCIPLINES.

DEMOLITION KEY NOTES:


REMOVE DOOR, FRAME AND HARDWARE. COORDINATE

WITH OWNER THOSE ITEMS TO BE SALVAGED PRIOR

TO REMOVAL.

REMOVE CEILING TILES AND GRID COMPLETE.

COORDINATE WITH OWNER THOSE ITEMS TO BE

SALVAGED PRIOR TO REMOVAL.


REMOVE EXISTING WALL IN ITS ENTIRETY FROM FLOOR

TO STRUCTURE AS INDICATED BY DASHED LINE. PRIOR

TO REMOVAL, INDENTIFY IF WALL IS  LOAD BEARING. IF
FOUND TO BE A BEARING WALL, NOTIFY ARCHITECT

IMMEDIATELY.

REMOVE FINISH FLOOR MATERIAL (IF ANY) AND BASE.

PREPARE SURFACE FOR NEW FINISHES AS REQUIRED

BY SCHEDULE AND SPECIFICATIONS.


REMOVE ACCESS FLOORING AND STANDS AND

SALVAGE FOR REUSE. CLEAN AND PREP SURFACE

BELOW FOR NEW FLOOR FINISH.


REMOVE CEILING TILES AND SALVAGE FOR REUSE.

GRID SYSTEM TO BE REMOVED ONLY WHERE ACCESS

IS NEEDED FOR WORK ABOVE.


CUT OPENING TO ACCOMODATE NEW CORRIDOR AND

CLOSE TO NEW 1 HOUR CEILING ABOVE.


REMOVE FRAME COMPLETE. COORDINATE WITH

OWNER THOSE ITEMS TO BE SALVAGED PRIOR TO 
REMOVAL.

REMOVE PORTION OF EXISTING WALL TO ALLOW FOR

NEW CONSTRUCTION.


REMOVE PORTION OF RAISED CONCRETE SLAB WHERE

INDICATED BY DASHED LINE.


REMOVE STAIR, RAMP, LANDING AND HANDRAIL

COMPLETE.

REMOVE DOOR, FRAME AND HARDWARE. SALVAGE

DOOR FOR REUSE IN THIS LOCATION.


ALL STAINED WOOD WALL BASE TO BE REMOVED.

PATCH/REPAIR WALL AS REQUIRED TO PREP FOR NEW

BASE.

REMOVE ACOUSTIC PANEL.


REMOVE PIPE AND CHAIN LINK FENCING COMPLETE.

PATCH AND REPAIR CONCRETE FLOOR AREAS

DAMAGED DURING FENCE REMOVAL.


REPAIR BOLLARD IF SALVAGEABLE, REPLACE IF NOT.


REMOVE PLUMBING FIXTURE COMPLETE. REFER TO

PLUMBING DRAWINGS FOR EXTENT OF NEW WORK. 

REMOVE WALL EXISTING PROTECTION AND PLYWOOD.


1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14

15

16 

17 

18 

1 

1 

E E

2 

2 

3 

3 

4 

4 

5 

5 

6 

6 

7 

7 

8 

8 

9 

9 

10 

10 

11 

11 

12 

12

13

13

D D

C C

B B

A A

A.5 A.5

B.5 B.5

C.5

D.5

B.1

B.2

B.4

B.6

B.8

C.2

11.1 11.211.3 11.7

1 

3 

3

9 

4 6 

1

1

1 

4 2

4 2

3 

10

10

5 64 

5 64 

6 5 4 

11

12 

11

11

9

9 

11 

13

4

4 6

2 4 

64 

15 

9

9

1

7 7 9 

1

1 1

4 6 

14

14

14 14 

10 

16

7 9 1 

1

1

9 

SEE STRUC. DWGS FOR

EXTENT OF SLAB

DEMOLITION
LIMIT OF FLOOR &

CEILING DEMOLITION


4 

9 

1

5

1

8

4 

1 

EYEWASH 

9 

EYEWASH

9

9
1

18

18
18

18

18

4

SPRINKLER 
ROOM

ELEV MACH 

INTERVIEW 
ROOM

LAN SERVERS 

EMERG. 
GENERATOR

BATTERY 
ROOM 

UPS ROOM 

PRINT ROOM 

PRE-PRESS
ROOM 

STAIR 4

MICROFICHE
ROOM 

TELECOM 
ROOMSTOCK ROOM 

XEROX ROOM 

PROCESS
ROOM

WAITING

SPRINKLER

ELEC/TEL.

M. LOCKER

M.BATHROOM

JAN.

W.BATHROOM 

W. LOCKERS

COMPUTER
OUTPUT 

MAIL ROOM 

EQUIPMENT
ROOM 

OPEN OFFICE 

COMMAND
CENTER

OPEN OFFICE

OPEN CONF

RECEIVING
OFFICE

STAIR 2
DRY CLEAN

STAIR 1

DINING ROOMSERVERY 

PREP ROOM

CAFE

CORRIDOR

VESTIBULE

LOBBY

STAIR 3

ELEV

DARK ROOM

PROCESS
ROOM

WARE HOUSE

LOADING
DOCK

VESTIBULE

SECURE 
HOLDING

T
R

U
E

 N
O

R
T

H

A

18 17 16 15 14 13 12 11 10 9 8 7 6 5 4 3 2 

18 17 16 15 14 13 12 11 10 9 8 7 6 5 4 3 2 

B

C

D

E

G

H

J

K

L

M

N

P

A

B

C

D 

E

F

G 

H

J

K

L

M

N

P

1

1

F

30x42 

CURRENT ISSUE STATUS:


0"

PROJECT MANAGER: PROJECT NO:

A/E OF RECORD:

DRAWN BY:

SCALE: 

SHEET No. 

PROJECT NORTH:

C  COPYRIGHT 2017 SMRT INC.


ARCHITECTURE 

SMRT FILE:

SHEET TITLE:

REV DESCRIPTION DATE

0 

144 Fore Street/P.O. Box 618
Portland, Maine 04104 

SMRT Architects and Engineers

AS NOTED

1/4" 1/2" 1" 2" 3"

JOB CAPTAIN:

ENGINEERING PLANNING INTERIORS ENERGY

SUPPLEMENTAL INSTRUCTION 001

1-25-18

MAINE MEDICAL CENTER


PROJECT LOCATION


DEMOLITION PLAN - LEVEL 1 

RSC 17123

RSC

AD101
AD101-17123

12-21-17ISSUED FOR CONSTRUCTION 

M.M.C. HUTCHINS DRIVE

RENOVATION

SDL/JMM

SDL

 3/32" = 1'-0" 

DEMOLITION PLAN - LEVEL 1 
A1 

1

1 SUPPLEMENTAL INSTRUCTION 001 1-25-18

1

1

02/09/18


