GENERAL NOTES:

1. CONTRACTOR SHALL COORDINATE ALL ROOF PENETRATIONS
WTH CURRENT ROCF CONTRACTOR TO MANTAN THE INTEGRITY
OF THE WARRANTY.

2. COORDINATE ALL SUCTION PIPE AND COMPRESSED AR
CONNECTIONS WITH ARCHITECTUAL ELEVATIONS AND
DENTAL EQUIPMENT SCHEDULE.

3. A BALL VALVE SHALL BE FURNISHED FOR THE LABATORY
AND WORK ROOM COMPRESSED AIR PIPES. ALL OTHER AREAS

SUCTION PPE: 1 §* SCHEDULE 40 PVC
DUST COLLECTOR: 1 £ IN WALL & 4° IN CELING SCHEDULE 40 PVC

5. CONTRACTOR SHALL COORDINATE ANAL CONNECTIONS TO LAB
WORK TABLE WTH MILL WORK VENDOR.
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IMPORTANT NOTE:

1. COORDINATE ALL ROOF PENETRATIONS AND PATCH
WITH CURRENT ROOFING CONTRACTOR.

H_ PIPING LEGEND:
o AR
\@ ® + SUCTION PIPE (UNDER SLAB)
] : NEW GAS PIPE
¢ + EXISTING GAS PPE
¢ + DUST COLLECTOR

™\ SUCTION PIPE INSTALLATION DETAIL
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NOT TO SCALE

SEAL

19047-2108
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DATE: 08 FEBRUARY 2006

SCALE: AS NOTED
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