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CEILING FRAMING NOTES:

1. DESION CODE:2009 1BC PER MUBEC (MAINE UNIFORM BUILDING AND ENERGY CODE).
2. DESIGN CEIUNG DEAD LOAD=50psf.

3. PROVIDE CONTINUOUS SOLID LOAD PATH TO 1ST FLOOR BEAM(S) AT ALL POST LOCATIONS FROM ABOVE, MATCH POST ABOM.
u REFER TO ARCHITECTURAL, -MD.t.nF\vc!lzn. AND ELECTRICAL PLANS FOR PENETRATIONS REQUIRED; COORDINATE ACCORDINGLY.
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