Frame & Door Schedule

DOOR NO.	LOCATION (opens into)	LABEL	FRAME MATERIAL	FRAME TYPE	JAMB OPENING WIDTH	JAMB OPENING HEIGHT	JAMB OPENING DEPTH	DETAIL HEAD	DETAIL JAMB	DOOR TYPE	DOOR MATERIAL	THRESHOLD	UNDERCUT	HARDWARE	SECURITY	REMARKS
101	New Office - Room #122	none	HM	F1	3'-0"	6'-8"	4 7/8"	H1	J01	D1	WD	none	1/2"	D	---	none
102	New Office - Room #123	none	HM	F1	3'-0"	6'-8"	4 7/8"	H1	J01	D1	WD	none	1/2"	D	---	none
103	New Office - Room #125	none	HM	F1	3'-0"	6'-8"	4 7/8"	H1	J01	D1	WD	none	1/2"	D	---	none
104	New Storage - Room #126	none	HM	F1	3'-0"	6'-8"	4 7/8"	H1	J01	D1	WD	none	1/2"	D	---	none

Demolition Notes

1. Remove exsiting door, frame and blocking. Prep opening for infill wall.
2. Remove existing door or window.
3. Remove exisitng wall.
4. Remove existing flooring, backing and accessories.
5. Remove existing plumbing fixture.
7. Remove existing lighting fixtures and ceiling material.
8. Remove existing electrical panel
9. Remove existing lavatory and toilet cap all water lines, waste lines and floor drain at floor level.
10. Remove hot water heater (above ceiling) and cap all water lines at floor level.

20 Reflected Ceiling / Finish Plan

0 2 6 12

10 Floor Plan

0 2 6 12

GARRISON CONSULTING

41 edgewood ave
portland, maine 04103
telephone 207 450 0750

e-mail matthewwinch@earthlink.net

Reviewed for Code Compliance Inspection Division Approved as Noted
Date: 02/05/15

date
Revisions

project name
Back in Motion

project location
1041 Brighton Ave
Portland, Maine

plan north

LICENSED ARCHITECT MATTHEW D. WINCH NO. 3353 STATE OF MAINE

date January 5, 2015
scale 1/4" = 1'-0"
project # 2015-001
drawing title Plans and Schedules
drawing number A101