DocuSign Envelope ID: 1A08DCBF-230D-41B4-A395-25E3F7A1FBDF

CROWN CASTLE SITE WORK GENERAL NOTES:

1. THE SUBCONTRACTOR SHALL CONTACT UTILITY LOCATING SERVICES PRIOR TO THE START OF CONSTRUCTION.

2. ALL EXISTING ACTIVE SEWER, WATER, GAS, ELECTRIC AND OTHER UTILITIES WHERE ENCOUNTERED IN THE WORK,
SHALL BE PROTECTED AT ALL TIMES AND WHERE REQUIRED FOR THE PROPER EXECUTION OF THE WORK, SHALL BE
RELOCATED AS DIRECTED BY CONTRACTOR. EXTREME CAUTION SHOULD BE USED BY THE SUBCONTRACTOR WHEN
EXCAVATING OR DRILLING PIERS AROUND OR NEAR UTILITIES, SUBCONTRACTOR SHALL PROVIDE SAFETY TRAINING FOR
THE WORKING CREW. THIS WILL INCLUDE BUT NOT BE LIMITED TO A) FALL PROTECTION B) CONFINED SPACE C)
ELECTRICAL SAFETY D) TRENCHING AND EXCAVATION.

3. ALL SITE WORK TO COMPLY WITH QAS—STD—10068 "INSTALLATION STANDARDS FOR CONSTRUCTION ACTIVITIES
ON CROWN CASTLE TOWER SITE” AND LATEST VERSION OF TIA 1019 "STANDARD FOR INSTALLATION, ALTERATION, AND
MAINTENANCE OF ANTENNA SUPPORTING STRUCTURES AND ANTENNAS.”

4. ALL SITE WORK SHALL BE AS INDICATED ON THE STAMPED CONSTRUCTION DRAWINGS AND PROJECT
SPECIFICATIONS.

5. IF NECESSARY, RUBBISH, STUMPS, DEBRIS, STICKS, STONES AND OTHER REFUSE SHALL BE REMOVED FROM
THE SITE AND DISPOSED OF LEGALLY.

6.  ALL EXISTING INACTIVE SEWER, WATER, GAS, ELECTRIC AND OTHER UTILITIES, WHICH INTERFERE WITH THE
EXECUTION OF THE WORK, SHALL BE REMOVED AND/OR CAPPED, PLUGGED OR OTHERWISE DISCONTINUED AT POINTS
WHICH WILL NOT INTERFERE WITH THE EXECUTION OF THE WORK, SUBJECT TO THE APPROVAL OF CONTRACTOR,
OWNER AND/OR LOCAL UTILITIES.

7.  THE SUBCONTRACTOR SHALL PROVIDE SITE SIGNAGE IN ACCORDANCE WITH THE TECHNICAL SPECIFICATION FOR
SITE SIGNAGE.

8. THE SITE SHALL BE GRADED TO CAUSE SURFACE WATER TO FLOW AWAY FROM THE BTS EQUIPMENT AND
TOWER AREAS.

9. NO FILL OR EMBANKMENT MATERIAL SHALL BE PLACED ON FROZEN GROUND. FROZEN MATERIALS, SNOW OR ICE
SHALL NOT BE PLACED IN ANY FILL OR EMBANKMENT.

10. THE SUB GRADE SHALL BE COMPACTED AND BROUGHT TO A SMOOTH UNIFORM GRADE PRIOR TO FINISHED
SURFACE APPLICATION.

11. THE AREAS OF THE OWNERS PROPERTY DISTURBED BY THE WORK AND NOT COVERED BY THE TOWER,
EQUIPMENT OR DRIVEWAY, SHALL BE GRADED TO A UNIFORM SLOPE, AND STABILIZED TO PREVENT EROSION AS
SPECIFIED ON THE PROJECT SPECIFICATIONS.

12.  SUBCONTRACTOR SHALL MINIMIZE DISTURBANCE TO EXISTING SITE DURING CONSTRUCTION. EROSION CONTROL
MEASURES, IF REQUIRED DURING CONSTRUCTION, SHALL BE IN CONFORMANCE WITH THE LOCAL GUIDELINES FOR
EROSION AND SEDIMENT CONTROL.

13. NOTICE TO PROCEED— NO WORK TO COMMENCE PRIOR TO COMPANY’'S WRITTEN NOTICE TO PROCEED AND THE
ISSUANCE OF A PURCHASE ORDER.

14. ALL CONSTRUCTION MEANS AND METHODS; INCLUDING BUT NOT LIMITED TO, ERECTION PLANS, RIGGING PLANS,
CLIMBING PLANS, AND RESCUE PLANS SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR RESPONSIBLE
FOR THE EXECUTION OF THE WORK CONTAINED HEREIN AND SHALL MEET ANSI/TIA 1019 (LATEST EDITION), OSHA,
AND GENERAL INDUSTRY STANDARDS. ALL RIGGING PLANS SHALL ADHERE TO ANSI/TIA-1019 (LATEST EDITION)
INCLUDING THE REQUIRED INVOLVEMENT OF A QUALIFIED ENGINEER FOR CLASS IV CONSTRUCTION.

SPRINT CONSTRUCTION NOTES
SECTION 01 100 — SCOPE OF WORK

THE WORK:
MUST COMPLY WITH ALL APPLICABLE ADOPTED CODES AND STANDARDS, AND PORTIONS THEREOF. SPRINT METHOD
OF PROCEDURE (MOP) AND SPRINT STANDARDS AT THE TIME OF CONSTRUCTION START.

PRECEDENCE:

SHOULD CONFLICTS OCCUR BETWEEN THE STANDARD CONSTRUCTION SPECIFICATIONS FOR WIRELESS SITES INCLUDING
THE STANDARD DETAILS FOR WIRELESS SITES AND THE CONSTRUCTION DRAWINGS. INFORMATION ON THE
CONSTRUCTION DRAWINGS SHALL TAKE PRECEDENCE. ALONG WITH SPRINT CONSTRUCTION MANAGER APPROVAL.

SITE_FAMILIARITY:

CONTRACTOR SHALL BE RESPONSIBLE FOR FAMILIARIZING THEMSELVES WITH ALL CONTRACT DOCUMENTS, FIELD
CONDITIONS AND DIMENSIONS PRIOR TO PROCEEDING WITH CONSTRUCTION.

ON—SITE SUPERVISION:

THE CONTRACTOR SHALL SUPERVISE AND DIRECT THE WORK AND SHALL BE RESPONSIBLE FOR CONSTRUCTION
MEANS, METHODS, TECHNIQUES, SEQUENCES, AND PROCEDURES IN ACCORDANCE WITH THE CONTRACT DOCUMENTS.

DRAWINGS, SPECIFICATIONS AND DETAILS REQUIRED AT JOBSITE:

THE CONSTRUCTION CONTRACTOR SHALL MAINTAIN A FULL SET OF THE CONSTRUCTION DRAWINGS AT THE JOBSITE
FROM MOBILIZATION THROUGH CONSTRUCTION COMPLETION.

A.  DETAILS ARE INTENDED TO SHOW DESIGN INTENT. PROVIDE ALL MATERIALS AND LABOR AS REQUIRED TO
PROVIDE A COMPLETE FUNCTIONING SYSTEM. MODIFICATIONS MAY BE REQUIRED TO SUITE JOB DIMENSIONS OR
CONDITIONS, AND SUCH MODIFICATIONS SHALL BE INCLUDED AS PART OF THE WORK.

B.  CONTRACTOR SHALL NOTIFY SPRINT CONSTRUCTION MANAGER OF ANY VARIATIONS PRIOR TO PROCEEDING WITH
THE WORK. DIMENSIONS SHOWN ARE TO FINISH SURFACES UNLESS NOTED OTHERWISE. MODIFICATIONS MAY BE

REQUIRED TO SUIT JOB DIMENSIONS OR CONDITIONS, AND SUCH MODIFICATIONS SHALL BE INCLUDED AS PART OF
THE WORK.

C. MARK THE FIELD SET OF DRAWINGS IN RED, DOCUMENTING ANY CHANGES FROM THE CONSTRUCTION
DOCUMENTS.

METHODS OF PROCEDURE (MOPS) FOR CONSTRUCTION:

CONTRACTOR SHALL PERFORM WORK AS DESCRIBED IN THE FOLLOWING INSTALLATION AND COMMISSIONING MOPS.
CONTRACTOR IS RESPONSIBLE FOR DISTRIBUTION OF LATEST MOPS.

TOP HAT

HOW TO INSTALL A NEW CABINET

BASE BAND UNIT IN EXISTING UNIT

INSTALLATION OF BATTERIES

INSTALLATION OF FIBER CABLE

INSTALLATION OF RRU'S

CABLING

TS—0200 REV 5 — ANTENNA LINE ACCEPTANCE STANDARDS
SPRINT CELL SITE ENGINEERING NOTICE — EN 2012-001, REV 1.
COMMISSIONING MOPS

T IOMMmMOOow>

SECTION 01 200 — COMPANY FURNISHED MATERIAL AND EQUIPMENT

A COMPANY FURNISHED MATERIAL AND EQUIPMENT IS IDENTIFIED ON THE RF DATA SHEET IN
THE CONSTRUCTION DRAWINGS.

B. CONTRACTOR IS RESPONSIBLE FOR SPRINT PROVIDED MATERIAL AND EQUIPMENT TO ENSURE IT IS
PROTECTED AND HANDLED PROPERLY THROUGHOUT THE CONSTRUCTION DURATION.

C. CONTRACTOR IS RESPONSIBLE FOR RECEIPT OF SPRINT FURNISHED EQUIPMENT AT CELL SITE OR
CONTRACTORS LOCATION.  CONTRACTOR TO COMPLETE SHIPPING AND RECEIPT DOCUMENTATION

IN ACCORDANCE WITH COMPANY PRACTICE. CONTRACTOR MAY BE REQUIRED TO PICK UP MATERIAL
AT LOCATION PRESCRIBED BY SPRINT.

SECTION 01 300 — CELL SITE CONSTRUCTION

NOTICE TO PROCEED:

NO WORK SHALL COMMENCE PRIOR TO COMPANY'S WRITTEN NOTICE TO PROCEED AND THE ISSUANCE
OF WORK ORDER.

SITE_CLEANLINESS:

CONTRACTOR SHALL KEEP THE SITE FREE FROM ACCUMULATING WASTE MATERIAL, DEBRIS, AND TRASH AT THE
COMPLETION OF THE WORK, CONTRACTOR SHALL REMOVE FROM THE SITE ALL REMAINING RUBBISH, IMPLEMENTS,
TEMPORARY FACILITIES, AND SURPLUS MATERIALS.

SECTION 01 400 — SUBMITTALS AND TESTS

ALTERNATIVES:

AT THE COMPANY'S REQUEST, ANY ALTERNATIVES TO THE MATERIALS OR METHODS SPECIFIED SHALL BE SUBMITTED
TO SPRINT'S CONSTRUCTION MANAGER FOR APPROVAL. SPRINT WILL REVIEW AND APPROVE ONLY THOSE REQUESTS
MADE IN WRITING. NO VERBAL APPROVALS WILL BE CONSIDERED.

TESTS AND INSPECTIONS:

A, THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL CONSTRUCTION TESTS, INSPECTIONS AND PROJECT
DOCUMENTATION.

B.  CONTRACTOR SHALL ACCOMPLISH TESTING INCLUDING BUT NOT LIMITED TO THE FOLLOWING:
1. COAX SWEEPS AND FIBER TESTS PER TS—200 REV 5 ANTENNA LINE ACCEPTANCE STANDARDS.

2. AGL, AZIMUTH AND DOWNTILT: PROVIDE AN AUTOMATED REPORT UPLOADED TO SITERRA USING A COMMERCIAL
MADE—FOR PURPOSE ELECTRONIC ANTENNA ALIGNMENT TOOL (AAT). INSTALLED AZIMUTH, CENTERLINE AND DOWNTILT
MUST CONFORM WITH RF CONFIGURATION DATA.

3. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY AND ALL CORRECTIONS TO ANY WORK IDENTIFIED AS
UNACCEPTABLE IN SITE INSPECTION ACTIVITIES AND/OR AS A RESULT OF TESTING.

4. ALL TESTING REQUIRED BY APPLICABLE INSTALLATION MOPS.

C. REQUIRED CLOSEOUT DOCUMENTATION INCLUDES, BUT IS NOT LIMITED TO THE FOLLOWING:

1. AZIMUTH, DOWNTILT, AGL FROM SUNSIGHT INSTRUMENTS — ANTENNA ALIGNMENT TOOL (AAT)
2. SWEEP AND FIBER TESTS.

3. SCANABLE BARCODE PHOTOGRAPHS OF TOWER TOP AND INACCESSIBLE SERIALIZED EQUIPMENT.
4. ALL AVAILABLE JURISDICTIONAL PERMIT AND OCCUPANCY INFORMATION.

5. PDF SCAN OF REDLINES PRODUCED IN FIELD.

6. A PDF SCAN OF REDLINE MARK—UPS SUITABLE FOR USE IN ELECTRONIC AS—BUILT DRAWING PRODUCTION.
7. LIEN WAIVERS.

8. FINAL PAYMENT APPLICATION.

9. REQUIRED FINAL CONSTRUCTION PHOTQS.
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0. CONSTRUCTION AND COMMISSIONING CHECKLIST COMPLETE WITH NO DEFICIENT ITEMS.

11. APPLICABLE POST NTP TASKS INCLUDING DOCUMENT UPLOADS COMPLETED IN SITERRA (SPRINT'S DOCUMENT
REPOSITORY OF RECORD).

12. CLOSEOUT PHOTOGRAPHS AND CLOSEOUT CHECKLIST: SPRINT WILL PROVIDE SEPARATE GUIDANCE.

a. PROVIDE PHOTOGRAPHS OF FINAL PROJECT PER THE FOLLOWING LIST. ADDITIONAL PHOTOS MAY BE
REQUIRED TO SUPPORT ACCEPTANCE PROCESSES
(i) BACK MAIN FIBER CABLE ROUTE (MINIMUM TWO PHOTOS)

(i) OF EACH ANTENNA AND RRU

(i) MANUFACTURERS NAME TAG FOR ALL SERIALIZED EQUIPMENT

(iv) PULL AND DISTRIBUTION BOXES INTERMEDIATE BETWEEN RRU'S AND RBS (DOOR OPEN)

(v) RBS CABINET WITH DOOR OPEN SHOWING MODIFICATIONS

(vi) POWER CABINET, DOORS OPEN, BATTERIES INSTALLED

(vii) BREAK OUT CYLINDERS

(viii) ASR SIGNAGE FOR SPRINT OWNED TOWERS

(ix) RADIATION EXPOSURE WARNING SIGNS

(x) PHOTOGRAPH FROM EACH SECTOR FROM APPROXIMATELY RAD CENTER OF ANY NEW ANTENNA AT HORIZON.

LOAD PHOTOS TO SITERRA PROJECT LIBRARY 15. IN 15 CREATE NEW CATEGORY; 2.5 DEPLOYMENT, AND
SECT\ON PERMANENT CONSTRUCTION. LABEL PHOTOS WITH SITE CASCADE AND VIEW BEING DEPICTED. CAMERAS
USED TO TAKE PHOTOS SHALL BE GPS ENABLED SUCH THAT THE GPS COORDINATES ARE INCLUDED IN THE PHOTO
MEDIA—FILE INFORMATION.

COMMISSIONING:

PERFORM ALL COMMISSIONING AS REQUIRED BY APPLICABLE MOPS

INTEGRATION:

PERFORM ALL INTEGRATION ACTIVITIES AS REQUIRED BY APPLICABLE MOPS

SECTION 09 900 — PAINTING

QUALITY ASSURANCE:

A. COMPLY WITH GOVERNING CODES AND REGULATIONS. PROVIDE PRODUCTS OF ACCEPTABLE
MANUFACTURERS WHICH HAVE BEEN IN SATISFACTORY USE IN SIMILAR SERVICE FOR THREE YEARS.
USE EXPERIENCED INSTALLERS. DELIVER, HANDLE, AND STORE MATERIALS IN ACCORDANCE WITH
MANUFACTURER'S INSTRUCTIONS.

B. COMPLY WITH ALL ENVIRONMENTAL REGULATIONS FOR VOLATILE ORGANIC COMPOUNDS.
MATERIALS:
A. MANUFACTURERS:  BENJAMIN MOORE, ICI DEVOE COATINGS, PPG, SHERWIN WILLIAMS OR APPROVED

PROVIDE PREMIUM GRADE, PROFESSIONAL—QUALITY PRODUCTS FOR COATING SYSTEMS.

PAINT SCHEDULE:

A.  EXTERIOR ANTENNAE AND ANTENNA MOUNTING HARDWARE: ONE COAT OF PRIMER AND TWO FINISH COATS. PAINT
FOR ANTENNAE SHALL BE NON—METALLIC BASED AND CONTAIN NO METALLIC PARTICLES. PROVIDE COLORS AND
PATTERNS AS REQUIRED TO MASK APPEARANCE OF ANTENNAE ON ADJACENT BUILDING SURFACES AND AS
ACCEPTABLE TO THE OWNER. REFER TO ANTENNA MANUFACTURER'S INSTRUCTION WHENEVER POSSIBLE.

B.  WATER TANKS: TOUCH UP — PREPARE SURFACES TO BE REPAIRED. FOLLOW INDUSTRY STANDARDS AND
REQUIREMENTS OF OWNER TO MATCH EXISTING COATING AND FINISH.

PAINTING APPLICATION:

1. INSPECT SURFACES, REPORT UNSATISFACTORY CONDITIONS IN WRITING; BEGINNING WORK MEANS
ACCEPTANCE OF SUBSTRATE.

2. COMPLY WITH MANUFACTURER’S INSTRUCTIONS AND RECOMMENDATIONS FOR PREPARATION,
PRIMING AND COATING WORK. COORDINATE WITH WORK OF OTHER SECTIONS.

3. MATCH APPROVED MOCK—UPS FOR COLOR, TEXTURE, AND PATTERN. RE—COAT OR REMOVE AND
REPLACE WORK WHICH DOES NOT MATCH OR SHOWS LOSS OF ADHESION.

4. CLEAN UP, TOUCH UP AND PROTECT WORK.

TOUCHUP PAINTING:

1. GALVANIZING DAMAGE AND ALL BOLTS AND NUTS SHALL BE TOUCHED UP AFTER TOWER ERECTION
WITH "GALVANOX,” "DRY GALV,” OR “ZINC—IT"."

2. FIELD TOUCHUP PAINT SHALL BE DONE IN ACCORDANCE WITH THE MANUFACTURER'S WRITTEN
INSTRUCTIONS.

3. ALL METAL COMPONENTS SHALL BE HANDLED WITH CARE TO PREVENT DAMAGE TO THE COMPONENTS,

THEIR PRESERVATIVE TREATMENT, OR THEIR PROTECTIVE COATINGS.

SECTION 11 700 — ANTENNA ASSEMBLY, REMOTE RADIO UNITS AND CABLE INSTALLATION

SUMMARY:

THIS SECTION SPECIFIES INSTALLATION OF ANTENNAS, RRU’S, AND CABLE EQUIPMENT, INSTALLATION, AND TESTING OF
COAXIAL FIBER CABLE.

ANTENNAS AND RRU'S:
THE NUMBER AND TYPE OF ANTENNAS AND RRU'S TO BE INSTALLED IS DETAILED ON THE CONSTRUCTION DRAWINGS.

NV_FIBER CABLE:

EXISTING NV FIBER CABLE WILL BE USED AT EACH SITE. CABLE SHALL BE USED PER THE CONSTRUCTION DRAWINGS
AND THE APPLICABLE MANUFACTURER’S REQUIREMENTS.

JUMPERS AND CONNECTIONS:

FURNISH AND INSTALL 1/2" COAX JUMPER CABLES BETWEEN THE RRU’S AND ANTENNAS. JUMPERS SHALL BE TYPE
LDF 4, FLC 12-50, CR 540, OR FXL 540. SUPER—-FLEX CABLES ARE NOT ACCEPTABLE JUMPERS BETWEEN THE
RRU’S AND ANTENNAS OR TOWER TOP AMPLIFIERS SHALL CONSIST OF 1/2” FOAM DIELECTRIC, OUTDOOR RATED
COAXIAL CABLE, MINIMUM LENGTH FOR JUMPER SHALL BE SO AS TO ALLOW FOR THE PROPER BEND RADIUS PER
MANUFACTURER OR SPRINT SPECIFICATIONS.

REMOTE ELECTRICAL TILT (RET) CABLES:

MISCELLANEOUS:

INSTALL SPLITTERS, COMBINERS, FILTERS PER RF DATA SHEET, FURNISHED BY SPRINT.

ANTENNA INSTALLATION:

THE CONTRACTOR SHALL ASSEMBLE ALL ANTENNAS ONSITE IN ACCORDANCE WITH THE INSTRUCTIONS SUPPLIED BY
THE MANUFACTURER. ANTENNA HEIGHT, AZIMUTH AND FEED ORIENTATION INFORMATION SHALL BE AS DESIGNATED ON
THE CONSTRUCTION DRAWINGS.

A.  THE CONTRACTOR SHALL POSITION THE ANTENNA ON TOWER PIPE MOUNTS SO THAT THE BOTTOM STRUT IS
LEVEL. THE PIPE MOUNTS SHALL BE PLUMB TO WITHIN 1 DEGREE.

B.  ANTENNA MOUNTING REQUIREMENTS: PROVIDE ANTENNA MOUNTING HARDWARE AS INDICATED ON THE
CONSTRUCTION DRAWINGS.

FIBER CABLE INSTALLATION:

A. THE CONTRACTOR SHALL ROUTE, TEST AND INSTALL ALL CABLES AS INDICATED ON THE CONSTRUCTION
DRAWINGS AND IN ACCORDANCE WITH THE MANUFACTURER'S RECOMMENDATIONS.

B. THE INSTALLED RADIUS OF THE CABLES SHALL NOT BE LESS THAT THE MANUFACTURER’S SPECIFICATIONS FOR
BENDING RADII.

C. EXTREME CARE SHALL BE TAKEN TO AVOID DAMAGE TO THE CABLES DURING HANDLING AND INSTALLATION.

1. FASTENING MAIN FIBER CABLES:
a.  LATTICE AND GUYED TOWERS:

ALL CABLES SHALL BE PERMANENTLY FASTENED TO THE COAX LADDER AT 4'—0" OC USING NON—MAGNETIC
STAINLESS STEEL CLIPS. HOISTING GRIPS SHOULD BE INSTALLED AT MID—POINT IF CABLE RUN EXCEEDS 200" AS
WELL AS TOP SIDE.

a. MONOPOLE:

ALL CABLES SHALL BE PERMANENTLY SUPPORTED WITH HOISTING GRIPS AT INTERVALS OF NO MORE THAN 200’
(ONE HOISTING GRIP PER COAX).

1. FASTENING INDIVIDUAL FIBER AND DC CABLES ABOVE BREAKOUT ENCLOSURE (MEDUSA). WITHIN THE MMBS
CABINET AND ANY INTERMEDIATE DISTRIBUTION BOXES.

a.  FIBER: SUPPORT FIBER BUNDLES USING 1/2” VELCRO STRAPS OF THE REQUIRED LENGTH AT 18”7 O.C.
STRAPS SHALL BE UV, OIL AND WATER RESISTANT AND SUITABLE FOR INDUSTRIAL INSTALLATIONS AS MANUFACTURED
BY TEXTOL OR APPROVED EQUAL.

DC: SUPPORT DC BUNDLES WITH ZIP TIES OF THE ADEQUATE LENGTH. ZIP TIES TO BE UV STABILIZED,
ELACK NYLON, WITH TENSILE STRENGTH AT 12,000 PSI AS MANUFACTURED BY NELCO PRODUCTS OR EQUAL.

2. FASTENING OR SECURING JUMPERS SHOULD CONSIST OF STAINLESS STEEL CLIPS, 18”7 FROM REAR OF
CONNECTOR AND 24" THEREAFTER AND AT NO TIME SHALL THEY CONTACT TOWER OR STRUCTURAL STEEL.

3. CABLE INSTALLATION:
a. INSPECT CABLE PRIOR TO USE FOR SHIPPING DAMAGE. NOTIFY THE CONSTRUCTION MANAGER.

b.  CABLE ROUTING CABLE INSTALLATION SHALL BE PLANNED TO ENSURE THAT THE LINES WILL BE PROPERLY
ROUTED IN THE CABLE ENVELOPE AS INDICATED ON THE DRAWINGS. AVOID TWISTING AND CROSSOVERS.

c. HOIST CABLE USING PROPER HOISTING GRIPS. DO NOT EXCEED MANUFACTURER’S RECOMMENDED MAXIMUM
BEND RADIUS.

5. GROUNDING OF TRANSMISSION LINES: ALL TRANSMISSION LINES SHALL BE GROUNDED AS INDICATED ON
DRAWINGS.

6. HYBRID CABLE COLOR CODING: ALL COLOR CODING SHALL BE AS REQUIRED IN TS 0200 REV 5.

7. HYBRID CABLE LABELING: INDIVIDUAL HYBRID AND DC BUNDLES SHALL BE LABELED ALPHA—NUMERICALLY A
ACCORDING TO SPRINT CELL SITE ENGINEERING NOTICE — EN 2012-001, REV 1.
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