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NOT IN SCOPE OR NO WORK IN THIS AREA.

ITEMS TO BE REMOVED.

ASBESTOS CONTAINING FLOOR MATERIALS.

Reviewed for Code Compliance
Inspections Division
Approved with Conditions

NOTES;

1. SEE LS—101 FOR LIFE SAFETY PLAN. Date: 05/24/1 8
2. SEE SHEET A-001 FOR GENERAL NOTES, LEGENC

3. SEE DRAWING A-002 FOR TYPICAL ACCESSIBLE CLEARANCES.

4. SEE A-501 FOR WALL TYPES, FINISH SCHEDULE AND DOOR SCHEDULE.

5.

CONTRACTOR TO VERIFY ALL EXISTING CONDITIONS PRIOR TO STARTING
NEW WORK.

COORDINATE WITH MECHANICAL, ELECTRICAL AND STRUCTURAL DRAWINGS.

7. CONTRACTOR WILL BE RESPONSIBLE FOR REMOVAL OF EXISTING FINISH
FLOORING AS WELL AS ASBESTOS CONTAMINATED TILE AND MASTIC WITHIN
THE EXISTING, ABANDONED FLOORING SYSTEM(S). ASBES
CONTAMINATED MATERIALS TO BE REMOVED IN ACCORDANCE WITH ALL
LOCAL, STATE AND FEDERAL REGULATIONS.

8. ALL EXISTING WALL OR CEILING MOUNTED ITEMS WITHIN THE AFFECTED
AREA OF WORK ARE TO BE REMOVED AND RETURNED TO OWNER FOR
REINSTALL. THESE [TEMS INCLUDE, BUT ARE NOT LIMITED TO, DRY ERASE
BOARDS, PICTURES, CLOCKS, MIRRORS, ETC. ALL APPLICABLE ITEMS TO
BE VERIFIED AT PRE-B!D WALKTHROUGH.

DEMOLITION KEYED NOTES:

II] REMOVE EXISTING INTERIOR DOOR, FRAME, AND ASSOCIATED HARDWARE.
RETURN TO OWNER.

REMOVE_EXISTING STUDS, DRYWALL AND ASSOCIATED INSULATION (IF
PRESENT).

REMOVE PORTION OF EXISTING WALL AS REQUIRED FOR INSTALLATION OF
NEW DOOR.

o

REMOVE EXISTING UPPER CABINETS COMPLETE.

REMOVE BASE CABINETS AND COUNTERTOP COMPLETE.

REMOVE STOVE AND RETURN TO OWNER.

REMOVE EXISTING INTERIOR FRAMED OPENING AND TRIM COMPLETE.
REMOVE HALF HEIGHT WALL COMPLETE.

REMOVE EXISTING COMBUSTIBLE STAIR TREADS, RISERS AND HANDRAILS
COMPLETE. LEAVE STRINGERS INTACT. PREPARE EXISTING STAR
STRINGERS AND SUPPORTS FOR NEW, NON—-COMBUSTIBLE TREAD AND
RISER CONSTRUCTION.

REMOVE FLOORING AND SUBFLOORING AS REQUIRED TO REACH
CONCRETE SLAB FOR LIFT PREPARATION. SEE STRUCTURAL FOR
ADDITIONAL INFORMATION. COORDINATE FLOORING REMOVALS WITH
ABATEMENT WORK.

REMOVE CARPET FLOOR FINISH AND SUBFLOOR AS REQUIRED FOR
INSTALLATION OF LIFT. SEE STRUCTURAL FOR ADDITIONAL INFORMATION.

ABATE EXISTING TILE, MASTIC AND ANY SUBFLOORING AND ADHESIVE TO
CONCRETE SLAB COMPLETE.

ABATE EXISTING CARPET AND UNDERLYING TILE, MASTIC AND ADHESIVE
TO FLOOR DECKING COMPLETE.

LIMIT OF FLOORING REMOVAL.
REMOVE EXISTING FLOOR LOUVERS COMPLETE.
REMOVE EXISTING TOILET, SALVAGE AND CLEAN FOR REINSTALLATION

REMOVE FINISH FACES, BOTH SIDES, TO STUDS FOR PREPARATION OF
NEW RATED WALL TYPE. SEE A-101 AND A-501.

REMOVE AREA OF EXTERIOR GRADE IN PREPARATION FOR NEW RAMPS,
SEE STRUCTURAL.

REMOVE EXISTING PANIC HARDWARE FROM DOOR.

REMOVE PORTIDN OF FLOOR STRUCTURE TO ACCOMMODATE TOILET.
SEE S

REMOVE EXISTING AREA OF DRYWALL TO ACCOMMODATE INSTALLATION OF
STRUCTURE. SEE S-101

REMOVE EXISTING VERTICAL CHASE AND ASSOCIATED PLAN
VERTICAL PIPING. SEE MECHANICAL.

REMOVE PORTION OF CEILING IN PREPARATION FOR
NEW DRYER VENT CHASE. COORDINATE WITH MECHANICAL
AND ELECTRICAL.

PROVIDE UNDERCUT AT EXISTING DOOR IN
PREPARATION FOR NEW SMOKE SWEEP.
CONTRACTOR TO FIELD VERIFY DIMENSIONS. Ve
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