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Remove all existing finishes in the Work Area,
including but not limited to:
• Suspended Acoustical Ceiling System
• Carpet
• Resilient Wall Base
• Ceiling-mounted curtain tracks.

• See MEP drawigns for removal of ceiling-

mounted devices and equipment

Remove all existing finishes in the Work Area,
including but not limited to:
• Suspended Acoustical Ceiling System
• Resilient floor Tile
• Resilient Wall Base
• Ceiling-mounted curtain tracks.

• See MEP drawigns for removal of ceiling-

mounted devices and equipment

Remove all existing finishes in the Work Area,
including but not limited to:
• Suspended Acoustical Ceiling System
• Resilient floor Tile
• Resilient Wall Base
• Ceiling-mounted curtain tracks.

• See MEP drawigns for removal of ceiling-

mounted devices and equipment

DEMOLITION GENERAL NOTES

1. DASHED LINES INDICATE ITEMS TO BE DEMOLISHED. TYPICAL
2. IF SUSPECTED HAZARDOUS MATERIALS ARE ENCOUNTERED STOP WORK

IMMEDIATELY AND NOTIFY CONSTRUCTION MANAGER. DO NOT RESUME WORK
UNTIL DIRECTED BY CONSTRUCTION MANAGER

3. ALL CONTRACTORS ARE RESPONSIBLE FOR VISITING THE SITE AND BECOMING
FAMILIAR WITH THE SCOPE OF WORK. COORDINATE SITE VISITS WITH
CONSTRUCTION MANAGER

4. ALL DEMOLITION MATERIALS NOT CLAIMED BY THE OWNER, OR TO BE
REFUSED ARE TO BE DISPOSED OF OFF SITE, AS PER LOCAL REGULATIONS AT
THE CONTRACTORS EXPENSE. COORDINATE ALL DEMOLITION.

5. CONTRACTOR TO TAKE CARE NOT TO DAMAGE EXISTING MATERIALS AND
SPACES WHICH ARE TO REMAIN

6. CONTRACTOR TO RETAIN EXTERIOR BRICK REMOVED FROM BUILDING FOR
PATCHING AS REQUIRED. REMAINING BRICK TURNED OVER TO OWNER FOR
FUTURE USE. UNWANTED BRICK DISPOSED OF AT CONTRACTOR'S EXPENSE.

7. REMOVE ALL INTERIOR SIGNS AND GRAPHICS FROM WALLS. REMOVE ALL
VINYL SURFACE APPLIED LETTERS FROM INTERIOR AND EXTERIOR WINDOWS.

8. ALL SHADED WALLS REPRESENT EXISTING WALLS TO REMAIN. TYPICAL
9. "NO WORK" PERTAINS TO DISCIPLINE SPECIFIC SHEETS, COORDINATE WITH

OTHER DISCIPLINES.
10. CUTTING AND PATCHING, ALL FUTURE EXPOSED DEMO LOCATIONS ARE TO BE

PATCHED TO MATCH ADJACENT MATERIALS, COORDINATE DEMOLITION W/
REPAIR/REPLACEMENT.


KEYNOTES DEMOLITION

D1 REMOVE WALL FULL HEIGHT

REMOVE PORTION OF WALL TO ACCOMODATE NEW WORK

REMOVE EXTERIOR SIDING AND SHEATHING

REMOVE WINDOW

REMOVE WINDOW AND THRU-WALL MECHANICAL UNIT

D2 

D3 

D4 

D5 

REMOVE DECK - INCLUDES STRUCTURAL FRAMINGD6 

NOT IN SCOPE

LEGEND

REMOVE CONCRETE PAVING ON GRADED7 
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Demolition Plans
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