Morrison Developmental Center

Portland, Maine
SECTION 09 00 00

ROOM FINISH SCHEDULE

ROOM INFORMATION FLOOR WALLS (BASED ON PLAN NORTH) TRIM g
DOOR
ROOM FRAME &
NO. ROOM NAME FLOOR GROUT | NwALL | EWALL | sWALL | wwALL |BASE DOOR | or oW col
SILL
LOWER LEVEL

100 VESTIBULE EM1 - P2 P2 P2 P2 B1 P1 P1 -
101 ENTRANCE T1, T2 G1 P2 P2 P2 P2 B1 P1 P1 -
102 RECEPT CPT1 - P5 P5 P5 P5 B1 P1 P1 PL1
103 WORK VCT1 - P2 P2 P2 P2 B1 P1 P1 -
104 STORAGE VCT1 B P2 P2 P2 P2 | EX P P B
105 CORRIDOR SV5 - P2 P2 P2 P2 B1 P1 P1 -
106 OFFICE ETR B P2 P2 P2 P2 B1 P P B
107 OFFICE ETR - P2 P2 P2 P2 B1 P1 P1 -
108 OFFICE ETR B P2 P2 P2 P2 ETR P P B
109 CLIENT ENTRANCE EM1 - P2 P2 P2 P2 EM1 P1 P1 -
110 CORRIDOR T1 G1 P2 P2 P2 P2 SV4 P1 P1 -
111 CONFERENCE ROOM ETR - P2 P2 P2 P2 SV4 P1 P1 - . . ]
AR N S P P S P T | Inspections Division
13 STAFF sv2 - P3 P2 P2 P2 B1 P1 P1 -
114 PROGRAM ROOM SV2 - P2 P6 P2 P2 B1 P1 P1 - O 5/ 1 3/ 1 5
115 PROGRAM ROOM SV3 - P2 P3 P2 P2 B1 P1 P1 -
116 WORK SV3 - P2 P2 P2 P2 B1 P1 P1 - D a te .
117 CORRIDOR SV5 - P2 P2 P2 P2 | X P1 P1 - L]
118 CORRIDOR SV5 - P2 P2 P2 P2 B1 P1 P1 -
119 OFFICE CPT1 - P2 P2 P2 P2 B1 P1 P1 -
120 OFFICE ETR - P2 P2 P2 P2 ETR P1 P1 - [ o
121 OFFICE [ETR - P2 P2 P2 P2 [ETR P1 P1 - - PROVIDE ACCENT PAINT AT EXTERIOR WALL
122 OFFICE ETR - P2 P2 P2 P2 ETR P1 P1 - - PROVIDE ACCENT PAINT AT EXTERIOR WALL
123 OFFICE ETR - P2 P2 P2 P2 ETR P1 P1 - - PROVIDE ACCENT PAINT AT EXTERIOR WALL
124 TOILET ETR - P2 P2 P2 P2 ETR P1 P1 - - ACCENT PAINT BEHIND TOILET
125 PROGRAM ROOM SV2,sV4_ |- P2 P8 P2 P2 B1 P1 P1 B - HEATWELD SEAMS
126 NEW KTCHEN SV2 G2 P2 T3, T4, P8 |P2 P2 B1 P1 P1 PL1 CAB1 HEATWELD SEAMS, 2 ACCENT COLORS
127 LAUNDRY SV4 B FRP1, P7_|FRP1, P7_|[FRP1, P7_|FRP1,P7__|Sv4 P1 P1 5 - FLASHCOVE BASE, HEATWELD SEAMS, FRP1_@ 48" AFF

FLASHCOVE BASE, HEATWELD SEAMS, ACCENT COLOR AT
128 STAFF TOILET SV4 - P2 P7 P2 P2 SV4 P1 P1 - - TOILET WALL

FLASHCOVE BASE, HEATWELD SEAMS, ACCENT COLOR AT
129 MENS SV4 - P2 P2 P2 P7 SV4 P1 P1 - - TOILET WALL

FLASHCOVE BASE, HEATWELD SEAMS, ACCENT COLOR AT
130 WOMENS SV4 - P2 P2 P2 P7 SV4 P1 P1 - - TOILET WALL
131 JAN ETR B B - - - - B B - -
132 MECHANICAL ETR - - - - - - - - - -

|SENERAL NOTES:

1. REFER TO FINISH LEGEND FOR MATERIAL CODE ABBREVIATIONS.

2. HOLLOW METAL DOOR FRAMES SHALL BE PAINTED P1

3. SCHEDULE BASED ON PLAN NORTH

4. ETR=EXISTING TO REMAIN. REPAIR OR REPLACE AS REQUIRED TO MATCH EXISTING.
5. PROVIDE CORNER GUARDS AT ALL OUTSIDE CORNERS.

6. REFER TO FLOOR FINISH PLANS FOR FLOOR PATTERN AND ACCENT PAINT LOCATIONS
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