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ARCHITECT: WILLIAM STARCK ARCHITECTS
126 COVE STREET
FALL RIVER, MA 02720
CVS CVS/PHARMACY, INC.
PROJECT 1 CVS DRIVE
MANAGER: WOONSOCKET, RI 02895
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MANAGER: WOONSOCKET, RI 02895

PROJECT INFORMATION

PAT PETIT
TEL: (508) 679-5733
FAX: (508) 672—8556

MARK ANDREWS
TEL: (401) 770-7263
CELL: (401) 524—9983

NINI SILVA
TEL: (401) 770-7844
FAX: (401) 232—7000

LANDLORD: A&D REALTY, LLC

80 HAYDEN AVENUE
LEXINGTON, MA 02421
TEL: (781) 674-2020

FAX: (781) 862-9070

CONTRACTOR:  TO BE DETERMINED

THE BUILDING SHALL BE IN COMPLIANCE WITH THE MOST CURRENT AND

APPLICABLE VERSIONS OF:

MAINE UNIFORM BUILDING & ENERGY CODE

PORTLAND CITY CODE CHAPTER 10

(MUBEC)

2009 INTERNATIONAL BUILDING CODE (IBC)
2009 INTERNATIONAL EXISTING BUILDING CODE (IEBC)
MAINE STATE INTERNATIONAL PLUMBING CODE (UPC 2007)

NEC 2007 ELECTRICAL STANDARDS ADOPTED PURSUANT TO TITLE 32/1153—-A

NFPA 2007 ADOPTED PURSUANT TO
MAINE HUMAN RIGHTS LAW

TITLE 25/2452 & 2465

2010 ADA STANDARDS FOR ACCESSIBLE DESIGN

NOTE: GENERAL
ALL SHEETS TO A
FOR ALL TRADES

CONTRACTOR S
L SUBTRADES. |

HALL SUPPLY
NFORMATION

S SPREAD THROUGH-OUT.

NOTE TAG REFERENCING
GENERAL NOTES ON PLANS

CVS/pharmacy’

111 AUBURN STREET, PORTLAND,

PERMITS — G.C. TO PROVIDE BUILDING DEPT. W/ PERTINENT
INFORMATION AS REQUIRED. COORDINATE WITH AOR & EXPEDITOR AS
NECESSARY.

STORE PERSONNEL AND/OR STORE SETUP IS RESPONSIBLE FOR ALL
MERCHANDISE MOVES INCLUDING FRONT CHECKOUT AND PHARMACY.

G.C. TO INCLUDE COST OF RELOCATING, LEVELING & STRAIGHTENING
GONDOLAS/ FIXTURES.

STORAGE TRAILER IS BY G.C. (ALL CONSTRUCTION MATERIAL TO BE
KEPT IN THIS TRAILER, NO ITEMS ARE TO BE LEFT IN THE
BACKROOM) STORE SETUP WILL RETAIN THEIR OWN STORAGE
CONTAINERS.

G.C. RESPONSIBLE FOR ALL COMMUNICATION WIRING (EAS, PHONES, &
POS)

G.C. IS RESPONSIBLE TO PAY APS FOR BURGLAR / FIRE ALARM /
PANIC BUTTON (G.C. TO COORDINATE)

G.C. IS RESPONSIBLE TO PAY TO RELOCATE CCTV CAMERAL ( G.C. TO
COORDINATE)

GC MUST COMPLETE A TIME AND ACTION BASED ON STORE SETUP
TIME AND ACTION AND POST THE CONSTRUCTION TIME AND ACTION
TO CONSTRUCTION SHARED FOLDER.

G.C. MUST DOWNLOAD THE LATEST MERCHANDISE PLAN FOUND ON
RESOURCE UNDER THE PROJECT IN THE DRAWING FOLDER LABELED
MERCHANDISE PLAN

GENERAL NOTES (typ)

MINUTE CLINIC: CONSTRUCTION SCOPE OF WORK

REST ROOMS:  (TYP. REFURBISHED)
— INSTALL ALL NEW FINISHES PER MINUTE CLINIC SPEC.

MINUTE CLINIC: (New)
— INSTALL NEW HVAC SUPPLY AND DIFFUSER; TIE INTO EXISTING DUCTWORK

— CLEAN AND SANITIZE ALL EXISTING REST ROOM FIXTURES. — INSTALL NEW MINI SPLIT HVAC AS SHOWN

RETAIL: (mopiFiED)

— INSTALL MINUTE CLINIC LOGO AT VESTIBULE
— REMOVE/RELOCATE EXISTING RETAIL FIXTURES AS SHOWN ON NEW MERCHANDISE PLAN.
— REMOVE/RELOCATE EXISTING HANGING GRAPHICS AND HARDWARE AS REQUIRED,

COORDINATE WITH P.M.

— PATCH/REPAIR EXISTING CARPET AND VINYL BASE AS REQUIRED AT AREAS OF WORK.
— PATCH/PREPARE EXISTING WALLS FOR NEW FINISH AT AREA OF WORK.
— INSTALL BLOCKING FOR NEW MINUTE CLINIC PLASMA/LCD SCREEN AND SIGN—
IN TABLE AS SHOWN. COORDINATE BLOCKING WITH MOUNTING HARDWARE MANUFACTURER

AND CVS PROJECT MANAGER.

(1) NEW LIGHTING FIXTURE.

RECEIVING: (MODIFIED)

INSTALL NEW WALL FINISHES PER PLAN.

INSTALL NEW HANGING GRAPHICS AND HARDWARE AS SHOWN.
INSTALL NEW ELECTRICAL OUTLETS PER PLAN. ~ INSTALL NEW ALARM/CALL BUTTON AS SHOWN.
INSTALL NEW MINUTE CLINIC LCD SCREEN AND SIGN—IN TABLE AS SHOWN.

INSTALL NEW CEILING IN AREA WHICH WILL BECOME MINUTE CLINIC WAITING AREA; INSTALL

INSTALL NEW SPRINKLER HEADS AS SHOWN

INSTALL NEW ACOUSTIC CEILING TILE AND GRID AT 8'-0" AF.F. AS SHOWN.
INSTALL NEW MINUTE CLINIC DOOR, FRAME AND HARDWARE AS SHOWN.
CONSTRUCT NEW WALLS AS SHOWN

INSTALL NEW WALL FINISHES PER PLAN.

INSTALL NEW VINYL TILES AND BASE AS SHOWN.

INSTALL NEW RECESSED PARABOLIC LIGHT FIXTURES AS SHOWN.

INSTALL NEW COUNTERS AND CABINETS AS SHOWN.

INSTALL NEW PATIENT CHAIR IN MINUTE CLINIC AS SHOWN.

— INSTALL NEW NURSE'S CHAIR IN MINUTE CLINIC AS SHOWN.

INSTALL NEW CLOCK AS SHOWN (CENTERED ABOVE DOOR).

INSTALL NEW COAT HOOK AS SHOWN.

— INSTALL NEW ELECTRICAL, PHONE, AND DATA OUTLETS AND WIRING PER PLAN.

— INSTALL NEW MINUTE CLINIC SINK AND REQUIRED PLUMBING AS SHOWN TIE INTO EXISTING
PLUMBING AND WASTE.

— INSTALL ALL MINUTE CLINIC COMPONENTS AND ACCESSORIES AS SHOWN.

— ADD MUZAK SPEAKER WITH VOLUME CONTROL ABOVE WAITING AREA

— REMOVE PORTION OF RECEIVING/RETAIL WALL AND ENCLOSED UTILITIES TO 8" AS

REQUIRED FOR CONSTRUCTION OF MINUTE CLINIC (MATCH Rx VALANCE HEIGHT)

RESTROOMS:  (MODIFY)

— RELOCATE OVERSTOCK SHELVING AS REQUIRED

— REMOVE WALL FINISHES IN LOCATION OF NEW MINUTE CLINIC
— RELOCATE LIGHTING, GAS LINE AND DUCTWORK IN AREA OF NEW WORK
— PATCH/ REPAIR FLOOR AS REQUIRED TO INSTALL NEW MINUTE CLINIC FLOOR

FINISHES

— CONSTRUCT 48” HIGH CHICKEN WIRE WALL ABOVE MC CEILING

— INSTALL NEW ADA DOOR CLOSERS

— REMOVE ALL COMPONENTS AND ACCESSORIES AS REQUIRED TO REMOVE EXISTING FLOOR

AND WALL FINISHES. REFER TO DRAWINGS FOR ITEMS TO BE REUSED.

REMOVE FLOOR FINISH

REMOVE WALL FINISH TO STUDS AS REQUIRED FOR WALL BOARD AND TILE INSTALLATION

INSTALL NEW REQUIRED BLOCKING

INSTALL NEW MINUTE CLINIC SPEC WALL AND FLOOR FINISHES

INSTALL NEW PROTOTYPICAL THRESHOLD

RELOCATE/REINSTALL EXISTING MIRRORS, GRAB BARS, LAVS, SOAP DISPENSERS, KOALAS,
DOUBLE TP DISPENSERS, TRASH CANS AND TOILET SEAT COVER DISPENSERS AND

EMERGENCY LIGHTING.

— RELOCATE COAT HOOKS TO WALL

1.

10.

.

12
13,
14,

15.

16.

CONTRACTORS SHALL NOT SCALE THESE DRAWINGS FOR CONSTRUCTION PURPOSES. IN THE EVENT OF OMISSION OF 17.
NECESSARY DIMENSIONS OR INFORMATION, CONTRACTOR SHALL NOTIFY ARCHITECT. FIGURED AND CALCULATED DIMENSION

TAKES PRECEDENCE OVER SCALED MEASUREMENTS. DETAILED DRAWINGS AND LARGER SCALE DRAWINGS TAKE PRECEDENCE 18,
OVER SMALLER SCALE DRAWINGS. ALL PLAN DETAILS AND WALL SECTIONS ARE ASSUMED TO BE TYPICAL CONDITIONS UNLESS

DETAILED OR NOTED OTHERWISE. 19.
ALL FINISHED FLOOR ELEVATIONS RE: TO ARCHITECTURAL DRAWINGS ONLY. RE: CIVIL DRAWINGS FOR RELATIONSHIP TO 2.
PROJECT BENCHMARK(S).

VERIFY ALL DIMENSIONS, CONDITIONS, AND GRADES AT JOB SITE. ALL CONTRACTORS SHALL COORDINATE THEIR WORK WITH

OTHER TRADES AND REPORT DISCREPANCIES, PRIOR TO THEIR CONSTRUCTION, TO THE ARCHITECT FOR REVIEW AND 21,
CLARIFICATION OR ACTION.

VERIFY SIZE, LOCATIONS AND CHARACTERISTICS OF ALL EQUIPMENT TO BE FURNISHED WITH MANUFACTURERS OR SUPPLIERS
BEFORE BEGINNING CONSTRUCTION.

VERIFY SIZE AND LOCATION OF ALL OPENINGS FOR MECHANICAL AND ELECTRICAL EQUIPMENT AND RELATED WORK WITH 22

CONTRACTORS INVOLVED AND EQUIPMENT TO BE FURNISHED. FOR CONSTRUCTION DETAILS NOT SHOWN, USE THE
MANUFACTURER’S STANDARD DETAILS OR APPROVED SHOP DRAWINGS / DATA SHEETS IN ACCORDANCE WITH THE PROJECT 23

SPECIFICATIONS.

CEILING HEIGHTS SCHEDULED ON THE ROOM FINISH SCHEDULE OR REFLECTED CEILING PLAN ARE TAKEN FROM THE FINISHED 24,

FLOOR ELEVATION.

5.

ALL PLAN DIMENSIONS ARE TO FACE OF FINISHED WALLS, FACE OF MASONRY, AND CENTERLINE OF COLUMNS, UNLESS NOTED

OTHERWISE.

26.

VERIFY ALL ELEVATIONS AND DIMENSIONS OF STRUCTURAL ELEMENTS WITH ARCHITECTURAL DRAWINGS. IN CASE OF CONFLICT,

NOTIFY ARCHITECT. THE CONTRACTORS SHALL VERIFY ALL DIMENSIONS AND BE RESPONSIBLE FOR THEM. ALL DIMENSIONAL 27.

DISCREPANCIES ARE TO BE BROUGHT TO THE ATTENTION OF THE ARCHITECT.

ADD SUFFICIENT BLOCKING IN STUD WALLS TO SUPPORT ALL ITEMS OR EQUIPMENT SHOWN OR SPECIFIED TO BE ATTACHED TO

THE WALLS. PROVIDE ADDITIONAL STRUCTURAL SUPPORT (ANGLES, CHANNELS, ETC.) WITHIN WALLS WHERE THE WEIGHT OF 2.
ATTACHED ITEMS OR EQUIPMENT IS TOO GREAT TO BE SUPPORTED BY METAL STUDS. PROVIDE BLOCKING FOR OWNER 30.

FURNISHED OR INSTALLED ITEMS.

PARTITIONS WHERE INDICATED BY SYMBOL ARE TO EXTEND AND SEAL AGAINST THE BOTTOM OF THE DECK ABOVE.
INSTALL METAL TRIM ON ALL GYPSUM BOARD EDGES ABUTTING OTHER MATERIALS OR STOPPING SHORT OF OTHER MATERIALS

TO FORM A REVEAL OR RECESS.

USE METAL CORNER BEADS ON ALL GYPSUM BOARD EXTERIOR CORNERS.

COORDINATE WITH MECHANICAL CONTRACTOR FOR LOCATIONS OF ALL FLOOR DRAINS.

ALL PLUMBING WET WALLS (EXCLUDING CHASES) SHALL BE FRAMED WITH 6" METAL STUDS.
ALL PRODUCTS UTILIZED IN THIS CONSTRUCTION SHALL BE ASBESTOS FREE.

TRANSITION OF DIFFERENT FLOORING MATERIALS AT DOORWAYS SHALL OCCUR AT CENTERLINE OF DOORS AND SHALL BE NO
HIGHER THAN 1/4". CHANGES IN LEVEL BETWEEN 1/4" AND 1/2" SHALL BE BEVELED WITH A SLOPE NO GREATER THAN 1:2

PAINT ALL WALL SURFACES, DOOR FRAMES, BULKHEADS AND CEILINGS IN ROOMS WHERE INDICATED ON ROOM FINISH
SCHEDULE. PAINT BEHIND ALL MOVEABLE ITEMS ADJACENT TO WALLS RECEIVING PAINT AND RELOCATE ITEMS.

ALL WEATHER — EXPOSED SURFACES SHALL HAVE A WEATHER RESISTIVE BARRIER TO PROTECT THE INTERIOR WALL COVERING.
EXTERIOR OPENINGS SHALL BE FLASHED IN SUCH A MANNER AS TO MAKE THEM WATERPROOF.

ALL WORK TO CONFORM TO ALL LOCAL, STATE, AND NATIONAL BUILDING CODES, INCLUDING ACCESSIBILITY REQUIREMENTS.
CONTRACTOR TO REVIEW AND BECOME FAMILIAR WITH ALL EXISTING CONDITIONS PRIOR TO COMMENCING WORK. ANY
CONDITIONS NOT DOCUMENTED ON THESE DRAWINGS OR OBSERVED TO BE DIFFERENT THAN THOSE SHOWN ON THESE
DRAWINGS ARE TO BE REPORTED TO THE ARCHITECT AND OWNER PRIOR TO BEGINNING CONSTRUCTION.

CONTRACTOR TO CONTACT ANY AND ALL LOCAL UTILITIES TO SUBMIT ALL APPLICABLE PERMIT DOCUMENTS, QUALIFICATIONS,
ETC., AND BE RESPONSIBLE FOR ALL FEES ASSOCIATED WITH PERMITS, UTILITY EXTENSIONS, TAP-INS, ETC. ARCHITECT TO
SUBMIT DOCUMENTS FOR PERMIT PLAN REVIEW AND OWNER REVIEW, THE CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING
THE PERMITS AND ALL PERMIT AND AND INSPECTION COSTS.

THE CONTRACTOR SHALL REMOVE ALL DEBRIS AS A RESULT OF THIS PROJECT DAILY, OR AS DIRECTED BY OWNER'S
REPRESENTATIVE, IN A LEGAL MANNER.

EACH SUBCONTRACTOR IS RESPONSIBLE TO COORDINATE AND SCHEDULE HIS WORK WITH THE GENERAL CONTRACTOR AND ALL
OTHER CONTRACTORS WHOSE WORK SHALL BE AFFECTED.

PARKING AT THE SITE BY ALL CONSTRUCTION STAFF SHALL BE LIMITED TO ONLY THE AREAS DESIGNATED BY THE OWNER.
THE AREA OF WORK SHALL MAINTAIN A WEATHER TIGHT AND SECURED CONDITION AT ALL TIMES. THE CONTRACTOR SHALL
TAKE ALL PRECAUTIONS NECESSARY TO SECURE THE AREA OF WORK.

CONTRACTOR SHALL REVIEW ALL PERMIT DOCUMENTS FROM CITY FOR HANDWRITTEN COMMENTS AND OTHER REQUIREMENTS.
FORWARD TO ARCHITECT IMMEDIATELY SO DRAWINGS AND SCOPE OF WORK CAN BE REVISED.

GC/CONTRACTORS SHALL COORDINATE CARTING OF DEBRIS WITH THE BUILDING MANAGEMENT.

ALL FIRE ALARM DEVICES SCHEDULED TO BE RELOCATED DURING CONSTRUCTION TO COMPLY WITH THE CODE AND REQUIRED
HEIGHTS.

GC TO UPDATE PANEL DIRECTORIES WITH NEW WORK IN ELECTRICAL CLOSETS.

THE CONSTRUCTION SHALL NOT RESTRICT A FIVE-FOOT CLEAR AND UNOBSTRUCTED ACCESS TO ANY WATER OR POWER
DISTRIBUTION FACILITIES (POWER POLES, PULL—BOXES, TRANSFORMERS, VAULTS, PUMPS, VALVES, METERS, APPURTENANCES,
ETC.) OR TO THE LOCATION OF HOOK—UP. THE CONSTRUCTION SHALL NOT BE WITHIN TEN FEET OF ANY POWER
LINES-WHETHER OR NOT THE LINES ARE LOCATED ON THE PROPERTY. FAILURE TO COMPLY MAY CAUSE CONSTRUCTION
DELAYS AND/OR ADDITIONAL EXPENSES.

Reviewed for Code Compliance
Inspections Division
Approved with Conditions

Date: 09/14/15
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111 AUBURN STREET
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PROJECTTYPE:  MINUTE CLINIC
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CS PROJECT NUMBER: 089586
CAP CODE NUMBER: 00078

WILLIAM STARCK
ARCHITECTS, INC.

126 COVE STREET
FALL RIVER, MASSACHUSETTS 02720

TEL. 508.679.5733

FAX: 508.672.8556

E-MAIL: STARCK@STARCKARCHITECTS.COM
WEBSITE: WWW.STARCKARCHITECTS.COM
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