
207-650-4992 Date:  

Notes: 

E-mail:
 thevillagequilter@hotmail.com


Pool Size and Style:
 4,000.00
           

Liner:


Filter:


250.00
              

80.00
                

1,600.00
           

233.75
              

Total:
 6,163.75
$         

$1000.00 Deposit; 

110 Roosevelt Trail

Windham, Maine 04062

(207) 893-2500


Proposal Submitted To: Joanne & Greg Goudey Cell Phone:
 7/20/2016


Hayward 18" Pro Series Top-Mount Sand Filter (Model S180T) with Hayward Matrix 1 HP Pump and Motor


Street Address: Allen Avenue Cell Phone:
 New Pool


City, State, Zip code: Portland, ME 04103 Filling with City Water


Estimated Installation:  August 4th; Weather Depending


We hereby submit specifications and estimates for:


21' x 52" Distinction LX Above Ground Pool


21' x 52" 28 Gauge "V" Bead Liner, Tile Top/Print Bottom Fusion Design


75 lbs Zeosand


Ladder: Integrity A-Frame Safety Conversion Ladder


Vacuum Kit: Weighted Triangular Vacuum Head with a Swivel Cuff Vacuum Hose and 8'-16' Telescopic Pole


Skimmer: Hayward Wide Mouth Skimmer with Accessory Kit (Model SP1091WM)


Chemical Package: 8,000-12,000 Gallon Start-Up: Shock Treatment, 2 lbs. Stabilizer, 10 lbs. Alkalinity, and 10 lbs. Calcium Increaser


Six Thousand One Hundred Sixty Three Dollars 75/100


POOL FROG® Mineral Water Cycler with (1) Low Chlorine BAC PAC and Bam! 90 Day Algae Protection


Upgrades: Solara Solar Panel


21' Solar Blanket


Installation, Labor, and Materials:


Deep Middle


State Tax:


We Propose  herby to furnish material and labor-complete in accordance with the above specifications, for the sum of:


Acceptance of Proposal  - The above prices, specifications and conditions are

satisfactory and are hereby accepted.  You are authorized to do the work as
specified.  Payment will be made as outlined above.


Payment to be made as follows:
 Balance Due Upon Completion


$1,000.00 Deposit Received by Credit Card on 7/14/16; Balance $5,163.75


All material is guaranteed to be as specified.  All work to be completed in a

workmanship like manner according to standard practices.  Any alterations or
deviations from the above specifications involving extra costs will be executed only

upon written orders and will become an extra charge over and above the estimate.
All agreements contingent upon strikes, accidents or delays beyond our control.
Owner to carry fire, wind damage and other necessary insurance.  Our workers are

fully covered by Workman's Compensation Insurance.


   Note:  This proposal may be withdrawn by us if not accepted within seven (7) days.


Signature

Signature

Authorized Signature

Date

Date of Acceptance

08/03/16


