мт quote# В153013		QU	\bigcirc	TF	DATE/TIME	06/11/15 09:38:23		
WII QUOTE# 2133310		20	O		PAGE	1 of 2		
1-800-773-4911		STRONG HARDWARE &			MT ORDER #			
Tel.: 207-400-4011	ΙU	U BUILDING SUPPLIES 163 NORTH MAIN STREET E STRONG, ME 04983 T PHONE: (207) 684-4101	SHIP TO	PORTLAND, ME	MT QUOTE #	B153013		
Fax: 207-453-7652	P				MT CONTACT	JUSTIN HARKINS		
P.O. Box 377					ORDER DATE			
MAINELY TRUSSES Fairfield, ME 04937	1 7 1				CUSTOMER PO #			
The peak of service and quality since 1991	0	FAX: (207) 684-3630			ORDERED BY	KEITH DEXTER **		
OFFICE USE ONLY:	STRONGHARDWARE@TDS.NET							
	DELIVERY DATE							
						JOB NAME:		
						KENRICK		
					LAYO	OUT REQUIRED		

MISC. JOB NOTES:

- 1. TRUSSES IN THIS QUOTE HAVE BEEN PREPARED USING THE IRC2009/TPI2007 BUILDING CODE USING 60 PSF GROUND SNOW LOAD. REDUCTIONS ALLOWED BY CODE HAVE BEEN TAKEN. ACTUAL ROOF SNOW LIVE LOAD = 46.2.
- 2. PRICE INCLUDES ALL REQUIRED PERMIT FEES.

IT IS THE RESPONSIBILITY OF THE CONTRACTOR OR CONSUMER TO PROVIDE ADEQUATE ACCESS TO THE DELIVERY SITE OF TRUSSES. WIDE LOADS REQUIRE SPECIAL CONSIDERATION.

ROOF TRUSSES

PROFILE	ID	QTY PLY	LENGTH	BRG SPAN	PIT TOP		OVER LEFT	RHANG RIGHT	CANTI LEFT	LEVER RIGHT	SPC	BEARII LEFT	NG SIZE RIGHT
	T01	10	30-00-00	28-00-00	10.0				01-00-00	01-00-00	24.0	00-05-08	00-05-08
T01 NOTES: Engineering Notes:													
13' 6" x 8', 40 PSF FLOOR, 2x8 B.C. IN ROOM.													
	T01GE	1	30-00-00		10.0						24.0	28-00-00	28-00-00

QUANTITY AND SPEC CHANGES MAY AFFECT PRICING. WEB PATTERN MAY VARY FROM TRUSS PROFILE SHOWN. MAINELY TRUSSES IS NOT RESPONSIBLE FOR TYPOGRAPHICAL ERRORS. PRICES VALID FOR 7 DAYS.

DELIVERY COSTS FOR THIS PROJECT ARE BASED ON THE DESTINATION LISTED ON THIS DOCUMENT. LOCATION CHANGES OR SPECIAL TRUCK REQUESTS MAY AFFECT THE DELIVERY FEE FOR THIS PROJECT. SHOULD YOU HAVE ANY QUESTIONS OR REQUIRE ANY CHANGES, PLEASE CONTACT THE MT REPRESENTATIVE LISTED ON THIS FORM.

OUR CURRENT LEADTIME IS APPROXIMATELY 7-10 DAYS. LARGE/MORE COMPLEX PROJECTS MAY REQUIRE ADDITIONAL TIME FOR APPROVAL. LEADTIME IS SUBJECT TO CHANGE WITHOUT NOTICE.

ROOF SUBTOTAL	\$2,124.53
FLOOR SUBTOTAL	\$0.00
ITEMS SUBTOTAL	\$ 0.00
GRAND TOTAL	\$2,124.53

MT QUOTE # B153013

PAGE 2 of 2