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CONSTRUCT STONE
REVETMENT TOE OF SLOPE
(ELEV. 54+/-) TO ELEV. 150

SLOPE CREST.
EXISTING VEGETATION TO REMAIN

APPROXIMATELY 330 SF. OF
DISTURBANCE BELOW THE (HAT)
HIGHEST ANNUAL TIDE LINE REGQUIRED
FOR STONE REVETMENT
CONSTRUCTION.

EXISTING VEGETATION TO REMAIN

TIE / BLEND STONE REVETMENT
BACK INTO THE EXISTING
EMBANKMENT SMOOTHLY. PLACE
RIPRAP STONES TO DIRECT
RUN-OFF AWAY FROM JOINT.
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CONSTRUCTION SITE ACCESS ROUTE.
CONTRACTOR SHALL REBUILD 4'
NIDE WOODEN STAIRS AND REPAIR
ANY DAMAGE TO ACCESS ROUTE
WHEN CONSTRUCTION IS COMPLETE.
SEE GENERAL NOTE #I3.

TIE / BLEND STONE REVETMENT
BACK INTO THE EXISTING
EMBANKMENT SMOOTHLY. PLACE
RIPRAP STONES TO DIRECT
RUN-OFF AWAY FROM JOINT.

HIGHEST ANNVAL TIDE
(HAT) N6VD249 =ELEV. 14

PLACE EROSION CONTROL BLANKET AND
PLANTINGS ON DISTURBED SOIL FROM STONE
REVETMENT (ELEV. I15.0) TO 2' PAST THE TOP OF

RESET, EXTEND EXISTING PIPE AND
CONSTRUCT RIPRAP APRON DOAN
TO STONE REVETMENT.

CASCO
BAYT

REMOVE INVASIVE PLANTS (BAMBOO, ROSE,
HONEYSUCKLE ETC.)

FACE OF STONE REVETMENT

"TOE STONE" - 3' THICK

GENERAL PROJECT NOTES:

|. BOUNDARY, TOPOGRAPHIC AND EXISTING CONDITIONS INFORMATION FOR THIS PLAN NAS PROVIDED BY
CULLENBERG LAND SURVEYING OF AUBURN, MAINE, APRIL 2014. ELEVATIONS ARE BASED ON NGVD24.

2. ONNER OF RECORD IS JOHN M. WOODHEAD, 1276 N WAYNE STREET #707, ARLINGTON, VA 2220I.
3. SLOPE STABILIZATION DESIGNED BY SYTDESIGN CONSULTANTS OF CUMBERLAND MAINE.

4. PRIOR TO THE START OF ANY EXCAVATION FOR THE PROJECT, BOTH ON-SITE AND OFF-SITE, THE CONTRACTOR
SHALL NOTIFY DIGSAFE AND BE PROVIDED WITH A DIGSAFE NUMBER INDICATING THAT ALL EXISTING UTILITIES
HAVE BEEN LOCATED AND CLEARLY MARKED.

5. CONTRACTOR SHALL THOROUGHLY FAMILIARIZE THEMSELVES WITH ALL DRANINGS AND SITE CONDITIONS PRIOR
TO BIDDING AND PRIOR TO CONSTRUCTION.

6. IT IS THE CONTRACTORS RESFONSIBILITY TO FAMILIARIZE THEMSELYES WITH THE CONDITIONS OF ALL PERMITS
AND APPROVALS AND CONDUCT THE WORK IN ACCORDANCE WITH THESE PERMITS AND APPROVALS. THE
CONTRACTOR SHALL OBTAIN AND PAY FOR ALL ADDITIONAL PERMITS, STREET OPENINGS, NOTICES AND FEES
NECESSARY TO COMPLETE THE WORK.

7. ANY DISCREFPANCIES BETWEEN DRANINGS AND SITE CONDITIONS AS WELL  AS MANUFACTURER'S
RECOMMENDATIONS SHALL BE REPORTED IMMEDIATELY TO THE OANER'S REPRESENTATIVE FOR CLARIFICATION
AND RESOLUTION PRIOR TO BIDDING OR CONSTRUCTION.

8. WHERE EXISTING CONDITIONS LIE UNDER OR ARE IMPINGED UPON BY PROPOSED BUILDINGS AND/OR SITE
ELEMENTS, THE EXISTING CONDITION WILL BE REMOVED, ADWSTED, ABANDONED AND/OR CAPPED OR
DEMOLISHED, AS REQUIRED.

9. CONTRACTOR SHALL BE SOLELY RESPONSIBLE FOR ALL MEANS, METHODS AND TECHNIQUES EMPLOYED TO
PERFORM WORK SHOWN ON THESE PLANS.

|O. THE CONTRACTOR SHALL LIMIT THE CONSTRUCTION ACTIVITY TO THE LIMITS SHOAN ON THE PLANS, UNLESS

OTHERWISE AUTHORIZED BY THE OWNERS REPRESENTATIVE.

[l. THE CONTRACTOR SHALL COMPLY WITH ALL FEDERAL, STATE AND LOCAL PERMITS AND REGULATIONS
GOVERNING THE CONSTRUCTION ACTIVITIES.

12. THE CONTRACTOR SHALL INSTALL TEMPORARY EROSION CONTROL MEASURES PRIOR TO STARTING
CONSTRUCTION.

13. A NRPA PERMIT BY RULE NILL BE COMPLETED SUBMITTED BY LAND DESIGN SOLUTIONS FOR THE ACCESS ROUTE
AND STAIR REFLACEMENT ON THE ADJACENT LOT.

SITE PREPARATION NOTES:

|. THE LOCATIONS OF UNDERGROUND UTILITIES ARE APPROXIMATE AND NOT GUARANTEED BY THE OANER OR
THE ENGINEER. IT IS THE CONTRACTORS RESPONSIBILITY TO LOCATE ALL UTILITIES, ANTICIPATE CONFLICTS,
AND REPAIR EXISTING UTILITIES AS REQUIRED TO COMPLETE THE WORK.

2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL DEMOLITION AND OFF-SITE DISPOSAL OF MATERIALS
REQUIRED TO COMPLETE THE NORK.

3. ANY EXISTING PROPERTY DAMAGED BY THE CONTRACTOR SHALL BE REPAIRED OR REFLACED TO MATCH ITS
ORIGINAL EXISTING CONDITIONS BY THE CONTRACTOR AT NO CHARGE TO THE OANER OR ENGINEER.

4. THE CONTRACTOR SHALL REMOVE AND DISPOSE OF ALL EXISTING LANDSCAPE, STONE DEBRIS, SOIL ON THE
SITE WITHIN THE AREAS DESIGNATED FOR REMOVAL UNLESS SPECIFICALLY IDENTIFIED TO REMAIN.

5. ALL MATERIALS DESIGNATED FOR REMOVAL/DEMOLITION SHALL BECOME THE PROPERTY OF THE
CONTRACTOR UNLESS OTHERWISE SPECIFIED. THE CONTRACTOR SHALL DISPOSE OF ALL MATERIALS OFF-SITE
IN ACCORDANCE NITH ALL LOCAL, STATE AND FEDERAL REGULATIONS, ORDINANCES AND CODES.

6. THE CONTRACTOR SHALL UTILIZE CONSTRUCTION MATS IN THE INTERTIDAL AREAS WHERE EQUIPMENT MUST
MUST TRAVERSE OVER EXISTING GRASS.

EROSION AND SEDIMENTATION CONTROL NOTES:

|. EROSION AND SEDIMENTATION CONTROL DURING CONSTRUCTION AWILL CONSIST OF A STABILIZED
CONSTRUCTION ENTRANCE, AND THE TIMING OF CONSTRUCTION ACTIVITIES S0 THAT THE LONER AREA OF THE
SLOPE 15 ONLY UNDER CONSTRUCTION DURING THE LONW TIDE CYCLE AND IS PERMANENTLY STABILIZED BY
THE END OF THAT CYCLE EACH DAY.

2. THE TOP OF THE SLOPE |S PROPOSED TO BE RE-VEGETATED. EROSION CONTROL BLANKET IS SPECIFIED
WHICH CAN BE PLACED AS THE WORK PROCEEDS.

3. THE CONSTRUCTION ENTRANCE SHALL CONSIST OF CRUSHED STONE ENTRANCE TO PREVENT SEDIMENT
TRACKING OFF-SITE.

4. GENERAL EROSION CONTROL PRACTICES:
- CONFORM TO ALL LOCAL (CITY OF PORTLAND), STATE (NRPA) AND FEDERAL (ACOE) EROSION CONTROL
REGQUIREMENTS.
- DO NOT WORK ANY EQUIPMENT WITHIN THE WATER.
- LIMIT DEMOLITION REMOVAL, RE-GRADING AND INSTALLATION OF TOE STONES AND INFILL ROCK TO LOW
TIDE CYCLE.
- MONITOR THE SITE FOR EROSION ON A DAILY BASIS AND AFTER RAIN EVENTS.
- CORRECT ANY EROSION PROBLEMS IMMEDIATELY.

DONEL GRANITE PIECES TO
UNDERLYING LEDGE (2 STAINLESS
STEEL DONWELS PER CURB
SECTION).

"KICKER STONE" - 6"+/- THICK
x 16"+/- WIDE x 4'+/- LONG

LAYOUT & MATERIAL NOTES:

l.  ALL DIMENSIONS ARE PERFPENDICULAR UNLESS OTHERWISE NOTED.

2. DO NOT SCALE DRANINGS. ANY OMISSIONS IN DIMENSIONING SHALL BE REPORTED IMMEDIATELY TO THE
ONNER'S REPRESENTATIVE.

3. CONTRACTOR SHALL VERIFY ALL DIMENSIONS IN THE FIELD AND SHALL STAKE THE LAYOUT FOR APPROVAL
BY THE ONNER PRIOR TO CONSTRUCTION.

GRADING & DRAINAGE NOTES:

l.  CONTRACTOR TO ADWST EXISTING AND PROFPOSED UTILITY ELEMENT MEANT TO BE FLUSH WITH
GRADE (CLEAN-OUTS, UTILITY MANHOLES, CATCH BASINS, INLETS, ETC) THAT ARE AFFECTED BY SITE
NORK OR GRADE CHANGES, WHETHER SPECIFICALLY NOTED ON PLANS OR NOT.

2. WHERE PROPOSED GRADES MEET EXISTING GRADES, CONTRACTOR SHALL BLEND GRADES TO
PROVIDE A SMOOTH TRANSITION BETWEEN EXISTING AND NEN WORK. PONDING AT TRANSITION AREAS
WILL NOT BE ALLONWED.

3. ALL UNSUITABLE AND UNUSED MATERIALS SHALL BE REMOVED AND DISPOSED OF OFF SITE BY THE
CONTRACTOR IN ACCORDANCE WITH ALL STATE AND LOCAL LANS.

4. IF TOE OF SLOPE EMBEDMENT SHOWN IN DETAIL #2 |S NOT POSSIBLE DUE TO LEDGE ELEVATION THEN
EXCAVATE TO LEDGE AND PROVIDE GRANITE KICKER STONE DOWELED TO LEDGE.

EMBED STONE IN EARTH 3' MINIMUM. GRANITE CURB PIECES.
LEDGE SURFACE
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